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BID  AD D ENDUM NO.  1    

To:  All Plan Holders 

From:  Edoardo Barber, PE 
  Mead & Hunt, Inc. 

Date:  April 7, 2025  

Project:  Little River Airport 
  Aircraft Parking Apron Rehabilitation 
  AIP No.: 3-06-0121-017-2023 
  Contract No.: DOT 250001 
 

Plan holders are responsible for obtaining this information via  
QuestCDN.com Project No. 9576821 

 
The following modifications are to be made part of the Plans, Contract Documents, and Specifications for 
the subject project.  All bidders must acknowledge receipt of this Addendum in the space provided 
on the Bid Form. 
 

Bid Opening – No Changes 

 

Proposal Forms - No Changes 
 

Specification Changes 
 
DIVISION 4 PROJECT-SPECIFIC REQUIREMENTS FOR AIRPORT CONSTRUCTION 
Part 1, Item SP-100, Special Provisions for Airport Construction, Section SP-100-1.22 
 
ADD the following text at the end of the Section: “During production of P-401, the Contractor must 
provide testing facilities for QA use that meet the requirements of Item P-401, Section 401-6.1a 
and allow samples preparation for Air Voids in accordance with Section 401-6.1c.” 
 
Plan Changes – No changes. 

 
General Clarifications – No Clarifications. 

Questions and Responses – The following is the submitted Request for Information (Q-1) that was 

received prior to 2:00 p.m. on Monday April 7, 2025. The Response is noted: (R-1) 

Q-1 When the apron is closed for construction and the fuel tank is inaccessible, where will 
planes be refueling, if necessary? 

R-1  Fueling service will not be available at the Airport during the 30 working days closure. 

 (Note:  the attached pre-bid meeting minutes address any other questions that were asked during the 
meeting. No other questions were submitted.) 
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MINUTES  

PRE-BID MEETING 

Little River Airport 

Aircraft Parking Apron Rehabilitation 

FAA AIP No. 3-06-0121-017-2023; Contract No: DOT 250001  

Thursday March 27, 2025 at 1:00 p.m. 

These meeting minutes represent these writers’ (Matt Lybrand and Edoardo Barber) interpretation 

of items discussed during the meeting.  Any corrections or additional information should be 

brought to our attention for clarification. Meeting comments/discussions are shown in bold italics. 

1. INTRODUCTIONS 

A. General Introductions 

B. Roll-call – See attached attendance sheet for meeting attendees. 

 

2. WORK SCOPE 

A. Base Bid: 

• Removal of the existing asphalt concrete pavement 

• Removal of existing tie-down anchors and chains 

• Removal of pavement markings 

• Unclassified excavation and subgrade preparation 

• Construction of P-209 crushed aggregate base course 

• Construction of P-401 asphalt surface course 

• Construction of P-610 concrete valley gutters 

• Replacement of joint sealant on existing concrete pavement 

• Application of pavement markings 

• Installation of new tie-down anchors and chains 

 

3. ENGINEER’S ESTIMATE 

• $1,952,000 

 

4. REQUEST FOR INFORMATION (RFIs) 

• All RFIs and any other questions or information must be submitted in writing (via email) to 

Edoardo Barber, PE (Project Manager, email: Edoardo.barber@meadhunt.com) no later than 

April 8, 2025, 2:00 p.m. (PDT). Inquiries received after this date & time WILL NOT BE 

ANSWERED. 

• All RFIs / questions will be provided to all plan holders in an Addendum, which will be emailed 

by QuestCDN.com.  Make sure QuestCDN.com has your correct email address and that their 

site is not “blocked” on your computer. 

 

mailto:Edoardo.barber@meadhunt.com


Little River Airport 
Aircraft Parking Apron Rehabilitation 
Pre-bid Meeting Minutes 

  Page 2 of 5 MEAD & HUNT, Inc. 
X:\1342200\230447.01\TECH\Design\1.4 - Meetings and Site Visits\5 - Prebid Meeting\Minutes LLR Apron Rehab.docx  

 

5. PROJECT TIMING AND LIQUIDATED DAMAGES 

A. Bid Opening 

• Thursday April 17, 2025 at 2:00 p.m. (PDT) 

B. Overall Time for Completion 

• Mobilization – 30 Working Days 

• Construction – 31 Working Days 

o 30 Working Days for completing all work except final marking application 

o 1 Working Day to complete final marking application 

C. Notice to Proceed (NTP) 

• NTP – Mobilization 

• NTP – Construction 

D. Liquidated Damages 

• Mobilization – $250 per calendar day 

• Construction – $3,000 per calendar day 

 
6. FEDERAL LABOR REQUIREMENTS / FAA REQUIRED PROVISIONS 

This project is being funded under the FAA’s Airport Improvement Program (AIP). Contractors must comply 

with FAA and Federal Provisions. These are contained in the Project Specifications. They include items 

such as the following: 

A. Required Federal Contract Provisions (Division 3 of the Project Specifications).  

• Civil Rights Act 

• Buy American Preferences – certification will need to be submitted for this project  

• Disadvantaged Business Enterprise (DBE) 

• Equal Employment Opportunity (EEO) 

• Wage Rates – Davis Bacon Act; higher of either the federal or state prevailing wage. 

• Certified Payroll Requirements 

• Banning Texting While Driving 

• Veteran’s Preference 

• Drug-free Workplace 

Contractors should also be aware of the requirement to include certain federal clauses in any of 

their subconsultant / lower tier contracts. These are noted in Division 3, Required Federal Contract 

Provisions. 

B. FAA General Contract Provisions (Advisory Circular 150/5370-10H) (Division 5 of the Project 

Specifications).  This section provides information on items such as the following: 

• Definition of Terms 
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• Proposal Requirements (Section 20) 

• Award of Contract 

• Legal Relations and Responsibility to Public 

C. FAA General Construction Items (Advisory Circular 150-5370-10H) – Division 5 of the Project 

Specifications 

• Contractor Quality Control Program. A written Quality Control Program must be established by 

Contractor and provided to Engineer 10 working days prior to the Contractor Quality Control 

Program (CQCP) Workshop (Section C-100). 

7. County Required Provisions (Division 2). This section includes insurance requirements. There 

is also other County provided information; however if a conflict should arise in County provisions 

and FAA or Federal Provisions, Section 50-04 of the FAA General Contract Provisions establishes 

order of precedence. 

 
8. BIDDING / PROPOSAL REQUIREMENTS 

A. Bid Documents 

1. Bids will be accepted until 2:00 p.m. (PDT) on Thursday, April 17, 2025 at the Mendocino 

County Department of Transportation. 

2. Questions will not be answered after April 8, 2025, 2:00 p.m. (PDT). Request for Information 

must be in writing. (Refer to Instructions to Bidders.) 

3. All Proposal Forms included in the Contract Documents and Specifications book shall be 

completed and signed. (This includes a list of subcontractors.) 

4. The Bid Schedule must show unit prices in Words as well as Figures. 

B. Bidder / Contractor Requirements 

1. Contractor must be registered with the Department of Industrial Relations (information is 

provided online at the address shown on the bid advertisement) 

2. Contractor must possess a Class A California License. 

3. Each bidder shall submit “evidence of competency” and “evidence of financial responsibility” 

to the Owner at the time of bid opening. (FAA General Contract Provisions, Section 20) 

C. Bonds 

1. Bid Bond. All bids must be accompanied by a bid security “bond” in the amount of 10% of 

the amount bid.  

2. Performance Bond and Payment Bond. The successful bidder will be required to submit a 

Performance Bond and a Payment Bond, each in the amount of 100% of the contract price. 

 

9. CONSTRUCTION LIMITATIONS AND REQUIREMENTS 

Refer to Division 4, “Special Provisions for Airport Construction” and the “Construction Safety and Phasing 

Plan” included in the Project Specifications for detailed information on items such as the following: 

(A pre-construction meeting will be held after award of this project, prior to start of construction.) 

A. Work Hours. Monday – Friday 7:00 a.m. to 5:00 p.m. 
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B. Safety and Security 

1. Always maintain security from unauthorized access. 

2. Radios. Contractor shall have one or more aviation radios available on site throughout 

construction. Frequency of LLR CTAF - 122.70. 

C. Engineer’s Field Office – Not required for this Project 

D. Contractor Access and Staging Areas 

E. Required Environmental Measures 

1. Storm Water Discharge Permit. 

2. Storm Water Pollution Control - BATs 

3. Dust Control 

4. Construction Water 

F. Airport Closures – Not anticipated during this Project 

G. Work Area Closures. Described in CSPP.  Will require the following: 

1. Barricades – Contractor will provide barricades and flashers as needed for the Project 

2. Runway Closure Markers – Not Required 

H. Restricted Work Areas 

1. Work Area 1 

2. Work Area 2 

I. On-Site Construction Observation – Performed by Mead & Hunt, Inc on behalf of the County. 

J. Material Testing – Quality Control testing is the responsibility of the Contractor. Quality Acceptance 

testing will be performed by Miller Pacific Engineering Group on behalf of the County and Mead & 

Hunt, Inc. 

K. Submittals and Prequalification Tests – Checklist of required submittals is included as Appendix 

1 to the Specifications. 

L. Weekly Construction Meetings Require updated resource loaded schedule and presence by key 

Contractor staff per 4.1.4 of CSPP. 

   

10. BID ADDENDUM 

 

11. EXAMINATION OF JOB SITE 

A. Contact Norman Fluhrer, Airport Manager at fluhrern@mendocinocounty.gov – Norman is 

generally off on Tuesday and Wednesday. 

 

12. QUESTIONS – The question below was asked during the Pre-bid Meeting. Response is 

noted (R-1). 

Q-1:   What is the anticipated timeline for the Notice to Proceed (NTP)? 

R-1:  The timeline for NTP will depend on receipt of FAA funding for the Project. Once 

funding is released, the County will coordinate with the successful bidder and issue 

mailto:fluhrern@mendocinocounty.gov
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a NTP for the Mobilization Element. The FAA can release funding as late as the end of 

September, which may result in a NTP for the Mobilization Element issued in early 

October 2025. In case of late receipt of FAA funding, a NTP for Construction may not 

be issued until Spring of 2026. Refer to Sections SP-100-1.8 and SP-100-1.9 of the 

Project Specifications for additional information. 

 

End of Meeting Minutes 
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Name Representing Email 

Jason Wise Mendocino County wisej@mendocinocounty.gov  

Edoardo Barber Mead & Hunt, Inc. edoardo.barber@meadhunt.com  

Matt Lybrand Mead & Hunt, Inc. matt.lybrand@meadhunt.com  

Elizabeth Mello Granite Construction Company elizabeth.mello@gcinc.com  

Frank Pomilia Pomilia Civil frankp@pomiliacivil.com  

Trevor Meyers Meyers Earthwork, Inc Trevor@meyersearthwork.com  

Marshall Harmon 
Stimpel-Wiebelhaus 

Associates, Inc 
marshall@stimpel.net  

Johnathan Greenwood 
Ghilotti Construction 

Company, Inc. 
jonathang@ghilotti.com  

Jenn Garagliano M3 Integrated  jenn@m3-co.com  

Cameron Harmon 
Stimpel-Wiebelhaus 

Associates, Inc 
 

Attendance Sheet 
Pre-Bid Meeting 

Little River Airport 
Aircraft Parking Apron Rehabilitation 

Thursday March 27, 2025 
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