



COUNTY OF MENDOCINO
DEPARTMENT OF TRANSPORTATION
340 LAKE MENDOCINO DRIVE
UKIAH, CALIFORNIA 95482-9432
VOICE (707) 463-4363 FAX (707) 463-5474

ADDENDUM No. 1

To: RFP NO. 250006-2 – MITIGATION MONITORING AND MAINTENANCE
FOR THE ACKERMAN CREEK BRIDGE REPLACEMENT PROJECT

Date: July 29, 2025

Issued by: Mendocino County Department of Transportation

The following revisions are hereby made to the RFP Scope of Work:

1. Section I. Intent (page 2):

○ **Strike:**

“...and be prepared to subcontract with a qualified contractor for any physical labor or construction tasks...”

○ **Replace with:**

“...and be prepared to support the County in the preparation of Plans, Specifications, and Estimate (PS&E) documents for any physical labor or construction tasks, which will be executed through a separate public works contract.”

2. Section X. Background Information (page 7):

○ **Strike:**

“...the contractor will implement re-vegetation efforts to meet the mitigation requirements outlined in the Water Board permit.”

○ **Replace with:**

“...the contractor will monitor re-vegetation efforts to meet the mitigation requirements outlined in the Water Board permit.”

3. **Section XI. A. General (page 8):**

○ **Strike:**

“CONSULTANT shall also be responsible for identifying and subcontracting with qualified contractors for any physical tasks...”

○ **Replace with:**

“CONSULTANT shall notify the COUNTY of any need for physical work and assist in the development of PS&E documents, bid packages, and technical specifications for COUNTY-administered construction contracts, in accordance with LAPM and Public Contract Code requirements.”

4. **Section XI. A. Clarification of Consultant and Contractor Roles (page 8):**

○ **Entire “Contractor responsibilities include...” block should be removed.**

○ **Instead, add:**

“All physical work—including but not limited to planting, irrigation system installation, and invasive species removal—shall be performed under a separate COUNTY construction contract. The CONSULTANT’s role shall be limited to site monitoring, reporting, and supporting the County in the preparation of PS&E documentation for such work.”

5. **Section XI. B. Services to Be Provided by Consultant (page 9):**

○ **Remove:**

“Under the Public Contract Code interpretation, all physical labor or construction-related tasks must be completed by a contractor, and shall be subcontracted and managed by the CONSULTANT..”

6. **Tasks 3.1, 3.2, and 3.3 (page 10):**

○ **Replace all references to overseeing contractor implementation with:**

“...prepare technical documentation and PS&E packages for COUNTY approval, for potential use in a separate construction contract.”

7. **D. Minimum Qualifications of Personnel (page 11)**

○ **Strike:**

“...are design professional services and will be performed under the responsible charge of a Registered Engineer in the State of California.”

○ **Replace with:**

“...are environmental professional services.”

All bidders must acknowledge receipt of Addendum No. 1 with their signature (see attached page) and return to the Department of Transportation with their bid to be considered for award.

If you have any questions, please contact Josie Slovut at (707) 234-2839.



Josie Slovut, Environmental Compliance Specialist

July 29, 2025

Date

Cc: DOT Contract No. 250006-2

I hereby acknowledge receipt of Addendum No. 1 for MITIGATION MONITORING AND MAINTENANCE FOR THE ACKERMAN CREEK BRIDGE REPLACEMENT PROJECT, DOT CONTRACT NO. 250006-2 with my signature.

Company Name: _____

Name Printed: _____

Signature: _____

Date: _____