Cost Proposal

Project Number: Mendocino County Project Name: Fort Bragg - Sherwood Road Over Sherwood Creeek Bridge Replacement
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TASK 1: PROJECT MANAGEMENT AND COORDINATION
Task 1.1: Project Initiation 24 16 16 56 $ 12,653.98 $ 50266 | $ 502.66
Task 1.2: Project Development Team (PDT) Meetings 100 51 50 201 $ 46,495.55 $ 50266 | $ 502.66
Task 1.3: Invoicing 60 60 120 $ 2448455 $ 1,220.74 | $ 1,220.74
Task 1.4: Monthly Reports 30 30 $ 8,101.49 $ 1,220.74 | $ 1,220.74
Task 1.5: Project Schedule and iget M 30 30 60 $ 14,120.07 $ 1,50797 | $ 1,507.97
Task Total 0 244 0 97 0 0 0 66 0 60 0 0 0 0 0 467 $ 105,855.64 $ 4,954.77
TBK 2: TOPOGRAPHIC SURVEYS, MAPPING, AND PRELIMINARY RIGHT-OF-WAY
Task 2.1: Topographic and Boundary Survey 2 4 16 4 43 60 72 206 $ 58,325.53 $ -
Task 2.2: Right-of-Way Surveys 4 8 12 24 $ 6,112.13 $ -
Task 2.3: Monument Preservation 8 40 2 20 70 $ 18,329.87 $ -
Task 2.4: Right-of-Way Acquisition Assistance 12 24 36 $ 747845 $ 11,976.14 $ 11,976.14
Task Total 0 0 0 2 4 40 0 0 0 0 0 0 0 4 96 98 92 336 $ 90,245.97 $ 11,976.14
TASK 3: ENVIRONMENTAL STUDIES AND DOCUMENTATION
Task 3.1: Preliminary Environmental Study (PES) Form 90 $ 16,516.59 $ -
3.1.1 Drafting and Submittal of the PES Form 2 2 4 8 24 40 $ 6,839.36 $ =
3.1.2 Attending Field Review Meeting 8 8 12 28 $ 5,987.51 $ -
3.1.3 Internal Coordination for PES Review 2 8 12 22 $ 3,689.73 $ -
Task 3.2: NEPA Compliance 277 $ 49,341.45 $ 133,800.68
Task 3.2.1: Biological Resources 146 $ 23,820.87 $ -
3.2.1.1 Biological Assessment (BA) 1] $ - $ -
3.2.1.2 Natural Environment Study (NES) 2 2 4 32 60 100 $ 15,732.60 $ -
3.2.1.3 Wetlands Delineation and ARDR 2 2 2 24 16 46 $ 8,088.27 $ -
3.2.1.4 Species-Specific Surveys 0 $ - $ -
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No. Initial Hourly Rate $103.37 $84.13 $98.56 $62.50 $83.52 $96.15 112.98 $57.69 $38.50 $43.00 $71.11 $43.50 $33.00 $67.31 $58.03 $49.00 $126.10
Task 3.2.2: Cultural Resources 69 $ 15,208.04 $ 116,343.16
3.2.2.1 Archaeological Survey Report (ASR) 1 1 2 8 12 $ 2,677.42 9,99592 | $ 9,995.92
3.2.2.2 Historic Property Survey Report (HPSR) 1 1 2 8 12 $ 2,677.42 8,49130 | § 8,491.30
3.2.2.3 Paleontological Resources Study 0 $ - $ -
3.2.2.4 Native American Tribal Consultations 4 4 $ 740.72 5,026.56 | $ 5,026.56
Ad d Archaeological Studi
3.2.2.5: Extended Phase | Testing 2 8 2 8 20 $ 4,351.80 2927392 | $ 29,273.92
3.2.2.6: Phase |l Evaluations 4 2 8 14 $ 3,286.95 $56,823.46| $ 56,823.46
3.2.2.7: Data Recovery Plans 0 $ - $ -
3.2.2.8: Specialized Studies 1 6 7 $ 147373 3,14160 | $ 3,141.60
3.2.2.9: Archaeological Monitoring 0 $ - 3,59040 | $ 3,590.40
Task 3.2.3: Water Resources 46 $ 6,932.96 $ B
3.2.3.1 Water Quality Technical Memorandum 2 2 10 32 46 $ 6,932.96 $ -
3.2.3.2 Riparian Impact Studies 0 $ - $ -
Task 3.2.4: Air Quality 0 $ - $ -
3.2.4.1 Emissions Analysis 0 $ - $ -
3.2.4.2 Conformity Determination 0 S - $ -
Task 3.2.5: Noise and Vibration 0 $ = $ £
3.2.5.1 Noise Impact Assessment 0 $ - $ -
3.2.5.2 Vibration Analysis 0 $ - $ -
Task 3.2.6: Traffic and Transportation 0 $ - $ -
3.2.6.1 Traffic Impact Study 0 $ - $ -
3.2.6.2 Transportation Management Plan 0 3 - $ -
Task 3.2.7: Hazardous Materials 16 $ 3,379.59 $ 17,457.52
3.2.7.1 Initial Site Assessment (ISA) 4 2 10 16 $ 3,379.59 $ 14,917.65 $ 14,917.65
3.2.7.2 Soil and Groundwater Sampling 0 S - $ 2,539.87 $ 2,539.87
Task 3.2.8: Visual and Aesthetic Resources 0 $ - $ -
3.2.8.1 Visual Impact Assessment 0 $ - $ -
3.2.8.2 Wild and Scenic River Impact Analysis 0 $ - $ -
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No. Initial Hourly Rate $103.37 $84.13 98.56 $62.50 $83.52 $96.15 112.98 $57.69 $38.50 $43.00 | $71.11 $43.50 $33.00 $67.31 $58.03 $49.00 $126.10
Task 3.2.9: Social, Land Use, and Regulatory Consistency 0 $ - $ -
Task 3.4: Envi D 210 $ 43,371.57 $ =
3.4.1 Drafting the Categorical Exclusion (CE) 4 12 16 $ 3,672.78 $ -
3.4.2 Drafting the CEQA Environmental Document 4 4 10 24 96 138 $ 21,809.54 $ -
3.4.3 Conducting Public Meetings or Hearings 4 10 14 $ 3,302.42 $ -
3.4.4 Addressing Public and Agency Comments 3 6 12 21 $ 3,682.02 $ -
3.4.5 Preparing the Final Documentation and Submittal 3 6 12 21 $ 3,682.02 $ -
Task 3.5: Permitting 302 $ 70,856.23 $ -
3.5.1 Preparing Section 404 and 401 Pemit Applications 8 4 8 40 100 160 $ 25,343.91 $ -
3.5.2 Preparing CDFW Section 1602 Agreements 8 4 4 24 60 100 $ 15,987.15 $ -
3.5.3 Preparing Coastal Zone Consistency Determinations 0 $ - $ =
3.5.4 Preparing Encroachment Permit Applications 0 $ - $ -
3.5.5 Coordinating Permit Approvals 6 20 16 42 $ 2952517 $ -
Task Total 0 22 0 50 12 0 67 288 440 0 0 0 0 0 0 879 $ 180,085.84 $ 133,800.68
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No. Initial Hourly Rate $103.37 $84.13 98.56 | $62.50 $83.52 $96.15 112.98 $57.69 $38.50 $43.00 $71.11 $43.50 $33.00 $67.31 $58.03 $49.00 $126.10
TASK 4: GEOTECHNICAL INVESTIGATIONS
Task 4.1: Preliminary Subsurface Investigation 8 8 $ 1,604.96 26,269.17 3 26,269.17
Task 4.2: Field Investigations o 4 $ 802.48 38,191.71 $ 38,191.71
Task 4.3: Geotechnical Design Parameters 8 8 $ 1,604.96 7,938.21 $ 7,938.21
Task4.4: F ion R ions 8 8 $ 1,604.96 23,879.25 $ 23,879.25
Task 4.5: Construction Phase Geotechnical Support 0 $ - 22,179.63 $ 22,179.63
Task Total 0 0 0 28 0 0 0 0 0 0 0 0 0 0 0 28 $ 5,617.34 $ 118,457.97
Task 5.1: Hydrologic Analysis 4 4 $ 802.48 16,278.00 $ 16,278.00
Task 5.2: Hydraulic Analysis 4 4 $ 802.48 26,553.00 $ 26,553.00
Task 5.3: Bridge Hydraulics Design 16 16 $ 3,209.91 5,818.00 $ 5,818.00
Task 5.4: Floodplain Analysis 0 3 - 11,172.00 $ 11,172.00
Task 5.5: Erosion and Sediment Control 2 8 24 34 $ 5,713.38 $ -
Task 5.6: Coordination and Permitting 0 $ - $ -
Task 5.7: Stormwater Management 0 $ - $ -
Task 5.8: Risk and Uncertainty Analysis 0 $ - $ -
Task Total 0 0 0 24 2 0 0 0 0 0 8 24 0 0 0 58 $ 10,528.25 $ 59,821.00
TASK 6: UTILITY COORDINATION
Task 6.1: Identification of Utilities 4 4 8 16 $ 3,700.90 $ 5,078.85 $ 5,078.85
Task 6.2: Ci with Utility Provids 4 16 20 $ 13,724 .47 $ 10,004.47 $ 10,004 .47
Task 6.3: Utility Relocation Oversight 4 4 8 16 $ 3,700.90 $ 5,758.70 $ 5,758.70
Task Total 0 0 0 8 12 0 0 0 0 0 32 0 0 0 0 52 $ 21,126.27 $ 20,842.02
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No. Initial Hourly Rate $103.37 $84.13 $98.56 $62.50 $83.52 $96.15 112.98 $57.69 $38.50 $43.00 | $71.11 $43.50 $33.00 $67.31 $58.03 $49.00 $126.10
TASK 7: PROJECT DESIGN
Task 7.1: Pr y Design Alt: ti | | 24 | 80 8 | | 88 84 I 284 3 56,491.08 I |S 9,400.00 $ 9,400.00
Task 7.2: Type Selection Process
Task 7.2.1: Draft Bridge Type Selection Report 2.0 40.0 100.0 142 $ 31,527.54 s 3,000.00 $ 3,000.00
Task 7.2.2: Type Selection Meeting 8.0 8.0 16 $ 10,988.13 $ -
Task 7.3: 65% PS&E (Plans, Specifications, and Estimate) 12 325 52 106 150 645 $ 127,522.53 $ 25,000.00 $ 25,000.00
Task 7.4: 90% PS&E 2 80 80 64 68 100 40 434 $ 89,196.66 $ 12,000.00 $ 12,000.00
Task 7.5: Independent Design Check (IDC) 200 200 $ 63,273.75 $ 2
Task 7.6: 100% PS&E 16 24 24 38 12 114 $ 47,587.53 $ 2,816.76 $ 2816.76
Task Total 4 180 200 617 148 0 0 0 0 0 300 346 40 0 0 1835 $ 426,587.22 $ 52,216.76
TASK 8: RIGHT OF WAY ENGINEERING
Task 8.1: ROW Acquisition Planning 4 2 4 8 18 $ 3,646.46 3 7,042.20 $ 7,042.20
Task 8.2: ROW Parcel Appraisals and Acquisition 4 4 $ 1,080.20 $ 19,639.65 $ 19,639.65
Task Total 0 8 0 0 2 0 0 0 0 0 4 8 0 0 0 2 $ 4,726.66 $ 26,681.85
TASK 9: CONSTRUCTION DESIGN SUPPORT
Task 9.1: Bid Support 8 4 4 16 $ 4,035.24 $ -
Task 9.2: Submittal Reviews 4 16 12 32 $ 7,507.21
Task 9.3: RFI Management 4 16 12 32 $ 7,507.21 $ -
Task 9.4: Construction Oversight and Consultation 16 16 $ 4,320.80 $ -
Task 9.5: As-Built Documentation Review 8 8 $ 1,604.96 $ =
Task Total 0 32 0 44 28 0 0 0 0 0 0 0 0 0 0 104 $ 24,975.41 $ -
$ - 3 =
Subtotal 4 486 200 870 208 40 67 354 440 60 344 378 40 4 96 98 92 3781 $ 869,748.61 ] $ 59,821.00 | $ 52,216.76 | $ 13591549 | § 59,500.01 |$ 121,297.93 | § 428,751.19
[Total Cost [5 1,327.23 [ $131.244.17 ] $63,273.75 | § 174.538.86 | $55,763.07 | $12,345.31 | $24,297.93 | $65,553.62 | $54,375.88 | $ 8,281.57 | $78,520.30 | $52,780.55 | 5 4,237.08 | $  864.24 | $17,882.02 | $15,413.99 | $37,236.81] $ 797,938.37 | 1 |




Local Assistance Procedures Manual

Cost Proposal 1

COST PROPOSAL 1 Page 1 of 3

ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS

Note: Mark-Ups are Not Allowed

(DESIGN, ENGINEERING AND ENVIRONMENTAL STUDIES)

&2 Prime Consultant O Subconsultant

T 2nd Tier Subconsultant

Consultant: | B Date: [ ]
Project No. Contract No.
Project Name |
DIRECT LABOR
Name Classification Fee Range Hours Actual Hr Rate Total
Christopher Hodge Principal Engineer II 4 $ 10337  $ 413.48
Stacey Randall Principal Engineer I 486 $ 84.13 $ 40,887.18
Senior Engineer 1T Senior Engineer 11 200 $ 9856 § 19,712.00
Project Engineer [ Project Engineer [ 870 $ 6250 § 54,375.00
Senior Engineer [ Senior Engineer [ 208 $ 83.52 $ 17,372.16
Principal Surveyor I Principal Surveyor I 40 $ 96.15 $ 3,846.00
Princpal Planner I Principal Planner I 67 $ 112.98 $ 7,569.66
Project Planner I Project Planner I 354 $ 57.69 $ 20,422.26
Planner I Planner I 440 $ 38.50 $ 16,940.00
Project Engineer II Project Engineer 11 344 $ 71.11 $ 24,461.84
Engineer I Engineer I 0 $ 54.00 $ -
Engineer I Engineer [ 378 $ 4350 $ 16,443.00
Designer Designer 40 $ 33.00 § 1,320.00
Senior Surveyor 1T Senior Surveyor 1T 0 $ 88.94 $ =
Senior Surveyor I Senior Surveyor [ $ 67.31 $ 269.24
Project Surveyor 11 Project Surveyor 11 0 $ 61.00 $ -
Project Surveyor 1 Project Surveyor | 96 $ 58.03 $ 5,570.88
Surveyor I Surveyor I1 98 $ 49.00 § 4,802.00
Surveyor I Surveyor I 0 $ 38.00 $ -
1-Person Survey Crew 1-Person Survey Crew 0 $ 64.05 $ -
2-Person Survey Crew 2-Person Survey Crew 92 $ 126.10  $ 11,601.20
3-Person Survey Crew 3-Person Survey Crew 0 $ 178.68 $ -
Project Coordinator Project Coordinator 60 $ 43.00 $ 2,580.00
Administrative Assistant Administrative Assistant 0 $ 37.00 $ -
3,781
LABOR COSTS
a) Subtotal Direct Labor Costs $ 248,585.90
b) Anticipated Salary Increases $18,001.20
¢) TOTAL DIRECT LABOR COSTS [(a) + (b)] $ 266,587.10
INDIRECT COSTS
d) Fringe Benefits (Rate:) 59.68% c¢) Total Fringe Benefits [(c) x (d)] $ 159,099.18
f) Overhead (Rate:) 132.13% g) Overhead [(c)x ()] $ 352,241.54
h) General and Administrative (Rate: 0.00% ) i) Gen & Admin [(c) x (h)] $ -
i) TOTAL INDIRECT COSTS [(¢) + (g) + ()] $ 511,340.72
FIXED FEE k) TOTAL FIXED FEE [(c) + ()] x fixed fee 10% ] $ 77,792.78
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Local Assistance Procedures Manual

1) CONSULTANT’S OTHER DIRECT COSTS (ODC) — ITEMIZE (Add additional pages if necessary)

Description of Item Quantity  Unit Unit Cost Total
Mileage 740 Actual $0.70 $ 518.00
Hotel (Per Diem) 13 Night $129.00 $ 1,677.00
Travel (Per Diem) 10 Actual $64.50 $ 645.00
Meals (Per Diem) 8 Actual $86.00 $ 688.00
Prelim Title Reports $ 1,500.00
Potholing 1 $9,000.00 $ 9,000.00
i) TOTAL OTHER DIRECT COSTS § 14,028.00
m) SUBCONSULTANTS' COSTS (Add additional pages if necessary)
I 5 59.821.00
I 12129793
I 5 59.500.01
| 5 5221676
] $ 135,915.49

m) TOTAL SUBCONSULTANTS' COSTS
n) TOTAL OTHER DIRECT COSTS INCLUDING SUBCONSULTANTS [(]) + (m)]

TOTAL COST [(c) + (j) + (k) + (n)]

NOTES:
1. Key personnel must be marked with an asterisk (*) and employees that are subject to prevailing wage requirements must be marked
with two asterisks (**). All costs must comply with the Federal cost principles. Subconsultants will provide their own cost proposals.

2. The cost proposal format shall not be amended. Indirect cost rates shall be updated on an annual basis in accordance with the
consultant’s annual accounting period and established by a cognizant agency or accepted by Caltrans.

3. Anticipated salary increases calculation (page 2) must accompany.

Cost Proposal 1

$ 428,751.19
$ 442,779.19
$ 1,298,499.80
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Local Assistance Procedures Manual Cost Proposal 1

COST PROPOSAL 1 Page 2 of 3
ACTUAL COST-PLUS-FIXED FEE OR LUMP SUM (FIRM FIXED PRICE) CONTRACTS
(CALCULATIONS FOR ANTICIPATED SALARY INCREASES)

1. Calculate Average Hourly Rate for 1st year of the contract (Direct Labor Subtotal divided by total hours)

Direct Labor Total Hours per Avg 5 Year
Subtotal per Cost Cost Proposal Hourly Contract
Proposal Rate Duration
$248,585.90 3,781 = $65.75 Year 1 Avg
Hourly Rate

1. Calculate hourly rate for all years (Increase the Average Hourly Rate for a year by proposed escalation %)

Avg Hourly Rate Proposed Escalation
Year 1 $65.75 + 3.0% = $67.72 Year 2 Avg Hourly Rate
Year 2 $67.72 + 3.0% = $69.75 Year 3 Avg Hourly Rate
Year 3 $69.75 + 3.0% = $71.84 Year 4 Avg Hourly Rate
Year 4 $71.84 + 3.0% = $74.00 Year 5 Avg Hourly Rate

3. Calculate estimated hours per year (Multiply estimate % each year by total hours)

Estimated % Completed Total Hours per Cost Total Hours per

Each Year Proposal Year
Year 1 0.0% * 3,781 = 0 Estimated Hours Year 1
Year 2 25.0% * 3,781 = 945 Estimated Hours Year 2
Year 3 30.0% * 3,781 = 1134 Estimated Hours Year 3
Year 4 30.0% * 3,781 = 1134 Estimated Hours Year 4
Year 5 15.0% * 3,781 = 567 Estimated Hours Year 5
Total 100.000% Total = 3,781

4. Calculate Total Costs including Escalation (Multiply Average Hourly Rate by the number of hours)

Avg Hourly Rate Estimated hours Cost Per
(Calculated above) (Calculated Above) Year

Year 1 $65.75 @ 0 = $0.00 Estimated Hours Year 1
Year 2 $67.72 y 945 = $64,010.87 Estimated Hours Year 2
Year 3 $69.75 P 1134 = $79,117.43 Estimated Hours Year 3
Year 4 $71.84 * 1134 = $81,490.96 Estimated Hours Year 4
Year 5 $74.00 * 567 = $41,967.84 Estimated Hours Year 5

Total Direct Labor Cost with Escalation = $266,587.10

Direct Labor Subtotal before Escalation = $248,585.90

Estimated total of Direct Labor Salary Increase = $18,001.20 Transfer to Page 1

NOTES:

1. This is not the only way to estimate salary increases. Other methods will be accepted if they clearly indicate the % increase, the #
2. An estimation that is based on direct labor multiplied by salary increase % multiplied by the # of years is not acceptable.

3. This assumes that one year will be worked at the rate on the cost proposal before salary increases are granted.

4. Calculations for anticipated salary escalation must be provided.
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COST PROPOSAL 1 Page 3 of 3

Certification of Direct Costs:

I, the undersigned, certify to the best of my knowledge and belief that all direct costs identified on the cost
proposal(s) in this contract are actual, reasonable, allowable, and allocable to the contract in accordance with the
contract terms and the following requirements:

Generally Accepted Accounting Principles (GAAP)

Terms and conditions of the contract

Title 23 United States Code Section 112 - Letting of Contracts

48 Code of Federal Regulations Part 31 - Contract Cost Principles and Procedures

23 Code of Federal Regulations Part 172 - Procurement,

48 Code of Federal Regulations Part 9904 - Cost Accounting Standards Board (when applicable)

AN N e

All costs must be applied consistently and fairly to all contracts. All documentation of compliance must be
retained in the project files and be in compliance with applicable federal and state requirements. Costs that are
noncompliant with the federal and state requirements are not eligible for reimbursement.

Local governments are responsible for applying only cognizant agency approved or Caltrans accepted Indirect
Cost Rate(s).

Prime Consultant or Subconsultant Certifying:

Name**: ] Title**  Principal
Signature: Date of Certification (mm/dd/yyyy): [ ]
Email**: Phone Number: 0

Address:

**An individual executive or financial officer of the consultant’s or subconsultant’s organization at a level
no lower than a Vice President or a Chief Financial Officer, or equivalent, who has authority to represent
the financial information utilized to establish the cost proposal for the contract.

List services the consultant is providing under the proposed contract:
Prime consultant
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