
N. State Street over Ackerman Creek Bridge Replacement Project RFP No. 240007 
Attachment J 

 
ATTACHMENT J 

COUNTY OF MENDOCINO 
STANDARD SERVICES AGREEMENT 

 
 
This Agreement is by and between the COUNTY OF MENDOCINO, hereinafter referred to as the 
“COUNTY”, and      , hereinafter referred to as the “CONSULTANT”. 
 

WITNESSETH 
 
WHEREAS, pursuant to Government Code Section 31000, COUNTY may retain independent 
Consultants to perform special services to or for COUNTY or any department thereof; and,  
 
WHEREAS, COUNTY desires to obtain CONSULTANT for its  [Services]; and,  
 
WHEREAS, CONSULTANT is willing to provide such services on the terms and conditions set forth in 
this AGREEMENT and is willing to provide same to COUNTY. 

 
NOW, THEREFORE it is agreed that COUNTY does hereby retain CONSULTANT to provide the 
services described in Exhibit “A”, and CONSULTANT accepts such engagement, on the General Terms 
and Conditions hereinafter specified in this Agreement, the Additional Provisions attached hereto, and 
the following described exhibits, all of which are incorporated into this Agreement by this reference: 
 
Exhibit A Definition of Services 
Exhibit B Payment Terms 
Exhibit C Insurance Requirements 
Exhibit D Mendocino County ePayables Information 
Exhibit E DBE Information 
Exhibit F Required Federal-Aid Language 
 
The term of this Agreement shall be from the date this Agreement becomes fully executed by all parties 
(the “Effective Date”), and shall continue through __________________, 20     . 
 
The compensation payable to CONSULTANT hereunder shall not exceed [Spelled out Contract Amount] 
($[Numerical Amount]) for the term of this Agreement.    
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IN WITNESS WHEREOF 
 
DEPARTMENT FISCAL REVIEW: Transportation 
   
HOWARD N. DASHIELL, Director                 DATE 

 
Budgeted:   Yes    No 
 
Budget Unit:         
 
Line Item:         
 
Grant:  Yes    No     
 
Grant No.:        
 

 
CONSULTANT/COMPANY NAME: 
                 
 
By:       
 
NAME AND ADDRESS OF CONSULTANT: 
 
      
 
      
 
      

COUNTY OF MENDOCINO 
 
By: _____________________________ 
      GLENN McGOURTY, Chair 
      BOARD OF SUPERVISORS 
 
Date:_____________________________ 
 

 
By signing above, signatory warrants and represents that 
he/she executed this Agreement in his/her authorized 
capacity and that by his/her signature on this Agreement, 
he/she or the entity upon behalf of which he/she acted, 
executed this Agreement 
 

ATTEST: 
DARCIE ANTLE, Clerk of said Board 
 
By: ____________________________           
      Deputy 
 
I hereby certify that according to the provisions of Government 
Code section 25103, delivery of this document has been made. 
 
DARCIE ANTLE, Clerk of said Board 
 

   
By: __________________________ 
      Deputy 
 

COUNTY COUNSEL REVIEW: 
 
APPROVED AS TO FORM: 
 
CHRISTIAN M. CURTIS,  
County Counsel 
 
 
By:________________________________ 
     Deputy 
 
 
Date:_____________________________ 
 

 
INSURANCE REVIEW: 
 
 
By:  ______________________________ 
       Risk Management 
 
 
Date:______________________________ 
 

 
EXECUTIVE OFFICE/FISCAL REVIEW: 
 
 
By: _________________________________ 
      Deputy CEO or Designee      
 
 
Date:_______________________________ 

Signatory Authority: $0-25,000 Department; $25,001- 50,000 Purchasing Agent; $50,001+ Board of Supervisors 
Exception to Bid Process Required/Completed   ___________________ 
Mendocino County Business License: Valid  
Exempt Pursuant to MCC Section: ________________________ 
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GENERAL TERMS AND CONDITIONS 

 
1. INDEPENDENT CONSULTANT:  No relationship of employer and employee is created 

by this Agreement; it being understood and agreed that CONSULTANT is an 
Independent CONSULTANT.  CONSULTANT is not the agent or employee of the 
COUNTY in any capacity whatsoever, and COUNTY shall not be liable for any acts or 
omissions by CONSULTANT nor for any obligations or liabilities incurred by 
CONSULTANT.   

 
 CONSULTANT shall have no claim under this Agreement or otherwise, for seniority, 

vacation time, vacation pay, sick leave, personal time off, overtime, health insurance 
medical care, hospital care, retirement benefits, social security, disability, Workers’ 
Compensation, or unemployment insurance benefits, civil service protection, or employee 
benefits of any kind. 

 
 CONSULTANT shall be solely liable for and obligated to pay directly all applicable 

payroll taxes (including federal and state income taxes) or contributions for 
unemployment insurance or old age pensions or annuities which are imposed by any 
governmental entity in connection with the labor used or which are measured by wages, 
salaries or other remuneration paid to its officers, agents or employees and agrees to 
indemnify and hold COUNTY harmless from any and all liability which COUNTY may 
incur because of CONSULTANT’s failure to pay such amounts. 

 
 In carrying out the work contemplated herein, CONSULTANT shall comply with all 

applicable federal and state workers’ compensation and liability laws and regulations 
with respect to the officers, agents and/or employees conducting and participating in the 
work; and agrees that such officers, agents, and/or employees will be considered as 
Independent CONSULTANTs and shall not be treated or considered in any way as 
officers, agents and/or employees of COUNTY. 

  
 CONSULTANT does, by this Agreement, agree to perform his/her said work and 

functions at all times in strict accordance with all applicable federal, state and  COUNTY 
laws, including but not limited to prevailing wage laws, ordinances, regulations, titles, 
departmental procedures and currently approved methods and practices in his/her field 
and that the sole interest of COUNTY is to ensure that said service shall be performed 
and rendered in a competent, efficient, timely and satisfactory manner and in accordance 
with the standards required by the COUNTY agency concerned. 

 
 Notwithstanding the foregoing, if the COUNTY determines that pursuant to state and 

federal law CONSULTANT is an employee for purposes of income tax withholding, 
COUNTY may upon two (2) week’s written notice to CONSULTANT, withhold from 
payments to CONSULTANT hereunder federal and state income taxes and pay said sums 
to the federal and state governments. 

 
2. INDEMNIFICATION:  To the furthest extent permitted by law (including without 

limitation California Civil Code sections 2782 and 2782.8, if applicable), 
CONSULTANT shall assume the defense of,  indemnify, and hold harmless the 
COUNTY, its officers, agents, and employees, from and against any and all claims, 
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demands, damages, costs, liabilities, and losses whatsoever alleged to be occurring or 
resulting in connection with the CONSULTANT’s performance or its obligations under 
this Agreement, unless arising out of the sole negligence or willful misconduct of 
COUNTY.  “CONSULTANT’s performance” includes CONSULTANT’s action or 
inaction and the action or inaction of CONSULTANT’s officers, employees, agents and 
subCONSULTANTs.    

 
3. INSURANCE AND BOND:  CONSULTANT shall at all times during the term of the 

Agreement with the COUNTY maintain in force those insurance policies and bonds as 
designated in the attached Exhibit C, and will comply with all those requirements as 
stated therein. 

 
4. WORKERS’ COMPENSATION:  CONSULTANT shall provide Workers' 

Compensation insurance, as applicable, at CONSULTANT's own cost and expense and 
further, neither the CONSULTANT nor its carrier shall be entitled to recover from 
COUNTY any costs, settlements, or expenses of Workers' Compensation claims arising 
out of this Agreement. 

 
 CONSULTANT affirms that s/he is aware of the provisions of Section 3700 of the 

California Labor Code which requires every employer to be insured against liability for 
the Workers’ Compensation or to undertake self-insurance in accordance with the 
provisions of the Code and CONSULTANT further assures that s/he will comply with 
such provisions before commencing the performance of work under this Agreement. 
CONSULTANT shall furnish to COUNTY certificate(s) of insurance evidencing 
Worker’s Compensation Insurance coverage to cover its employees, and CONSULTANT 
shall require all subCONSULTANTs similarly to provide Workers’ Compensation 
Insurance as required by the Labor Code of the State of California for all of 
subCONSULTANTs’ employees.   

 
5. CONFORMITY WITH LAW AND SAFETY: 
 

a. In performing services under this Agreement, CONSULTANT shall observe and 
comply with all applicable laws, ordinances, codes and regulations of 
governmental agencies, including federal, state, municipal, and local governing 
bodies, having jurisdiction over the scope of services, including all applicable 
provisions of the California Occupational Safety and Health Act. CONSULTANT 
shall indemnify and hold COUNTY harmless from any and all liability, fines, 
penalties and consequences from any of CONSULTANT’s failures to comply 
with such laws, ordinances, codes and regulations. 

 
b. Accidents:  If a death, serious personal injury or substantial property damage 

occurs in connection with CONSULTANT’s performance of this Agreement, 
CONSULTANT shall immediately notify Mendocino County Risk Manager's 
Office by telephone.  CONSULTANT shall promptly submit to COUNTY a 
written report, in such form as may be required by COUNTY of all accidents 
which occur in connection with this Agreement.  This report must include the 
following information:  (1) name and address of the injured or deceased person(s); 
(2) name and address of CONSULTANT's sub-CONSULTANT, if any; (3) name 
and address of CONSULTANT's liability insurance carrier; and (4) a detailed 
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description of the accident and whether any of COUNTY's equipment, tools, 
material, or staff were involved. 

 
c. CONSULTANT further agrees to take all reasonable steps to preserve all physical 

evidence and information which may be relevant to the circumstances 
surrounding a potential claim, while maintaining public safety, and to grant to the 
COUNTY the opportunity to review and inspect such evidence, including the 
scene of the accident. 

 
6. PAYMENT:  For services performed in accordance with this Agreement, payment shall 

be made to CONSULTANT as provided in Exhibit B hereto as funding permits. 
 

If COUNTY over pays CONSULTANT for any reason, CONSULTANT agrees to return 
the amount of such overpayment to COUNTY, or at COUNTY’s option, permit 
COUNTY to offset the amount of such overpayment against future payments owed to 
CONSULTANT under this Agreement or any other Agreement.   
 
In the event CONSULTANT claims or receives payment from COUNTY for a service, 
reimbursement for which is later disallowed by COUNTY, State of California or the 
United States Government, which disallowance is due to the actions or omissions of 
CONSULTANT, the CONSULTANT shall promptly refund the disallowance amount to 
COUNTY upon request, or at its option COUNTY may offset the amount disallowed 
from any payment due or that becomes due to CONSULTANT under this Agreement or 
any other Agreement. 
 
All invoices, receipts, or other requests for payment under this contract must be 
submitted by CONSULTANT to COUNTY in a timely manner and consistent with the 
terms specified in Exhibit B.  In no event shall COUNTY be obligated to pay any request 
for payment for which a written request for payment and all required documentation was 
first received more than six (6) months after this Agreement has terminated, or beyond 
such other time limit as may be set forth in Exhibit B. 
. 

 
7. TAXES:  Payment of all applicable federal, state, and local taxes shall be the sole 

responsibility of the CONSULTANT. 
 
8. OWNERSHIP OF DOCUMENTS:  CONSULTANT hereby assigns the COUNTY and 

its assignees all copyright and other use rights in any and all proposals, plans, 
specification, designs, drawings, sketches, renderings, models, reports and related 
documents (including computerized or electronic copies) respecting in any way the 
subject matter of this Agreement, whether prepared by the COUNTY, the 
CONSULTANT, the CONSULTANT’s subConsultants or third parties at the request of 
the CONSULTANT (collectively, “Documents and Materials”).  This explicitly includes 
the electronic copies of all above stated documentation.  

 
CONSULTANT shall be permitted to retain copies, including reproducible copies and 
computerized copies, of said Documents and Materials.  CONSULTANT agrees to take 
such further steps as may be reasonably requested by COUNTY to implement the aforesaid 
assignment.  If for any reason said assignment is not effective, CONSULTANT hereby 
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grants the COUNTY and any assignee of the COUNTY an express royalty – free license to 
retain and use said Documents and Materials.  The COUNTY’s rights under this paragraph 
shall apply regardless of the degree of completion of the Documents and Materials and 
whether or not CONSULTANT’s services as set forth in Exhibit “A” of this Agreement 
have been fully performed or paid for. 
The COUNTY’s rights under this Paragraph 8 shall not extend to any computer software 
used to create such Documents and Materials. 

9. CONFLICT OF INTEREST: The CONSULTANT covenants that it presently has no 
interest, and shall not have any interest, direct or indirect, which would conflict in any 
manner with the performance of services required under this Agreement. 

10. NOTICES:  All notices, requests, demands, or other communications under this 
Agreement shall be in writing.  Notices shall be given for all purposes as follows: 
Personal delivery:  When personally delivered to the recipient, notices are effective on 
delivery. 
First Class Mail:  When mailed first class to the last address of the recipient known to the 
party giving notice, notice is effective three (3) mail delivery days after deposit in a 
United States Postal Service office or mailbox. Certified Mail:  When mailed certified 
mail, return receipt requested, notice is effective on receipt, if delivery is confirmed by a 
return receipt. 
Overnight Delivery:  When delivered by overnight delivery (Federal 
Express/Airborne/United Parcel Service/DHL WorldWide Express) with charges prepaid 
or charged to the sender’s account, notice is effective on delivery, if delivery is confirmed 
by the delivery service. 
Facsimile transmission:  When sent by facsimile to the facsimile number of the recipient 
known to the party giving notice, notice is effective on receipt, provided that, (a) a 
duplicate copy of the notice is promptly given by first-class or certified mail or by 
overnight delivery, or (b) the receiving party delivers a written confirmation of receipt.  
Any notice given facsimile shall be deemed received on the next business day if it is 
received after 5:00 p.m. (recipient’s time) or on a non-business day. 
Addresses for purpose of giving notice are as follows: 
 
To COUNTY:   COUNTY OF MENDOCINO      
    340 Lake Mendocino Drive 
    Ukiah, CA 95482 
    Attn:   
 
To CONSULTANT:  [Name of Consultant] 
    [Number and Street] 
    [City, State, Zip Code] 
    ATTN:       

 
Any correctly addressed notice that is refused, unclaimed, or undeliverable because of an 
act or omission of the party to be notified shall be deemed effective as of the first date 
that said notice was refused, unclaimed, or deemed undeliverable by the postal 
authorities, messenger, or overnight delivery service. 
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Any party may change its address or facsimile number by giving the other party notice of 
the change in any manner permitted by this Agreement. 

 
11. USE OF COUNTY PROPERTY:  CONSULTANT shall not use County property 

(including equipment, instruments and supplies) or personnel for any purpose other than 
in the performance of his/her obligations under this Agreement. 

 
12. EQUAL EMPLOYMENT OPPORTUNITY PRACTICES PROVISIONS:  

CONSULTANT certifies that it will comply with all Federal, State, and local laws, rules 
and regulations pertaining to nondiscrimination in employment. 

 
a. CONSULTANT shall, in all solicitations or advertisements for applicants for 

employment placed as a result of this Agreement, state that it is an “Equal 
Opportunity Employer” or that all qualified applicants will receive consideration for 
employment without regard to their race, creed, color, pregnancy, disability, sex, 
sexual orientation, gender identity, ancestry, national origin, age, religion, Veteran’s 
status, political affiliation, or any other factor prohibited by law. 

 
b. CONSULTANT shall, if requested to so do by the COUNTY, certify that it has not, 

in the performance of this Agreement, engaged in any unlawful discrimination. 
 

c. If requested to do so by the COUNTY, CONSULTANT shall provide the COUNTY 
with access to copies of all of its records pertaining or relating to its employment 
practices, except to the extent such records or portions of such records are 
confidential or privileged under State or Federal law. 

 
d. Nothing contained in this Agreement shall be construed in any manner so as to 

require or permit any act which is prohibited by law. 
 
e. The CONSULTANT shall include the provisions set forth in this paragraph in each 

of its subcontracts. 
 
13. DRUG-FREE WORKPLACE:  CONSULTANT and CONSULTANT's employees shall 

comply with the COUNTY’s policy of maintaining a drug-free workplace.  Neither 
CONSULTANT nor CONSULTANT's employees shall unlawfully manufacture, distribute, 
dispense, possess or use controlled substances, as defined in 21 U.S. Code § 812, including, 
but not limited to, marijuana, heroin, cocaine, and amphetamines, at any COUNTY facility 
or work site.  If CONSULTANT or any employee of CONSULTANT is convicted or pleads 
nolo contendere to a criminal drug statute violation occurring at a County facility or work 
site, the CONSULTANT, within five days thereafter, shall notify the head of the County 
department/agency for which the contract services are performed.  Violation of this 
provision shall constitute a material breach of this Agreement. 

 
14. ENERGY CONSERVATION:  CONSULTANT agrees to comply with the mandatory 

standards and policies relating to energy efficiency in the State of California Energy 
Conservation Plan, (Title 24, California Administrative Code). 
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15. COMPLIANCE WITH LICENSING REQUIREMENTS:  CONSULTANT shall comply 
with all necessary licensing requirements and shall obtain appropriate licenses.  To the 
extent required by law, CONSULTANT shall display licenses in a location that is 
reasonably conspicuous.  Upon COUNTY’s request, CONSULTANT shall file copies of 
same with the County Executive Office. 

 
 
 CONSULTANT represents and warrants to COUNTY that CONSULTANT and its 

employees, agents, and any subConsultants have all licenses, permits, qualifications, and 
approvals of whatsoever nature that are legally required to practice their respective 
professions.  

 
16. AUDITS; ACCESS TO RECORDS:  The CONSULTANT shall make available to the 

COUNTY, its authorized agents, officers, or employees, for examination any and all 
ledgers, books of accounts, invoices, vouchers, cancelled checks, and other records or 
documents evidencing or relating to the expenditures and disbursements charged to the 
COUNTY, and shall furnish to the COUNTY, within sixty (60) days after examination, its 
authorized agents, officers or employees such other evidence or information as the 
COUNTY may require with regard to any such expenditure or disbursement charged by the 
CONSULTANT. 

 
The CONSULTANT shall maintain full and adequate records in accordance with County 
requirements to show the actual costs incurred by the CONSULTANT in the performance of 
this Agreement.  If such books and records are not kept and maintained by CONSULTANT 
within the County of Mendocino, California, CONSULTANT shall, upon request of the 
COUNTY, make such books and records available to the COUNTY for inspection at a 
location within County or CONSULTANT shall pay to the COUNTY the reasonable, and 
necessary costs incurred by the COUNTY in inspecting CONSULTANT’s books and 
records, including, but not limited to, travel, lodging and subsistence costs.  
CONSULTANT shall provide such assistance as may be reasonably required in the course 
of such inspection.  The COUNTY further reserves the right to examine and reexamine said 
books, records and data during the four (4) year period following termination of this 
Agreement or completion of all work hereunder, as evidenced in writing by the COUNTY, 
and the CONSULTANT shall in no event dispose of, destroy, alter, or mutilate said books, 
records, accounts, and data in any manner whatsoever for four (4) years after the COUNTY 
makes the final or last payment or within four (4) years after any pending issues between the 
COUNTY and CONSULTANT with respect to this Agreement are closed, whichever is 
later. 

 
17. DOCUMENTS AND MATERIALS:  CONSULTANT shall maintain and make available 

to COUNTY for its inspection and use during the term of this Agreement, all Documents 
and Materials, as defined in Paragraph 8 of this Agreement. CONSULTANT’s obligations 
under the preceding sentence shall continue for four (4) years following termination or 
expiration of this Agreement or the completion of all work hereunder (as evidenced in 
writing by COUNTY), and CONSULTANT shall in no event dispose of, destroy, alter or 
mutilate said Documents and Materials, for four (4) years following the COUNTY’s last 
payment to CONSULTANT under this Agreement.  

 



N. State Street over Ackerman Creek Bridge Replacement Project RFP No. 240007 
Attachment J 

18. TIME OF ESSENCE: Time is of the essence in respect to all provisions of this Agreement 
that specify a time for performance; provided, however, that the foregoing shall not be 
construed to limit or deprive a party of the benefits of any grace or use period allowed in this 
Agreement. 

 
19. TERMINATION:  The COUNTY has and reserves the right to suspend, terminate or 

abandon the execution of any work by the CONSULTANT without cause at any time upon 
giving to the CONSULTANT notice.  Such notice shall be in writing and may be issued by 
any county officer authorized to execute or amend the contract, the County Chief Executive 
Officer, or any other person designated by the County Board of Supervisors.  In the event 
that the COUNTY should abandon, terminate or suspend the CONSULTANT’s work, the 
CONSULTANT shall be entitled to payment for services provided hereunder prior to the 
effective date of said suspension, termination or abandonment.  Said payment shall be 
computed in accordance with Exhibit B hereto, provided that the maximum amount payable 
to CONSULTANT for its [Services] shall not exceed $[Contract Amount] payment for 
services provided hereunder prior to the effective date of said suspension, termination or 
abandonment or lack of funding. 

 
20. NON APPROPRIATION:  If COUNTY should not appropriate or otherwise make 

available funds sufficient to purchase, lease, operate or maintain the products set forth in 
this Agreement, or other means of performing the same functions of such products, 
COUNTY may unilaterally terminate this Agreement only upon thirty (30) days written 
notice to CONSULTANT.  Upon termination, COUNTY shall remit payment for all 
products and services delivered to COUNTY and all expenses incurred by 
CONSULTANT prior to CONSULTANT’S receipt of the termination notice. 

 
21. CHOICE OF LAW:  This Agreement, and any dispute arising from the relationship between 

the parties to this Agreement, shall be governed by the laws of the State of California, 
excluding any laws that direct the application of another jurisdiction’s laws. 

 
22. VENUE:  All lawsuits relating to this contract must be filed in Mendocino County Superior 

Court, Mendocino County, California.  
 
23. WAIVER:  No waiver of a breach, failure of any condition, or any right or remedy 

contained in or granted by the provisions of this Agreement shall be effective unless it is in 
writing and signed by the party waiving the breach, failure, right or remedy.  No waiver of 
any breach, failure, right or remedy shall be deemed a waiver of any other breach, failure, 
right or remedy, whether or not similar, nor shall any waiver constitute a continuing waiver 
unless the writing so specifies. 

 
24. ADVERTISING OR PUBLICITY:  CONSULTANT shall not use the name of County, its 

officers, directors, employees or agents, in advertising or publicity releases or otherwise 
without securing the prior written consent of COUNTY in each instance.  

 
25. ENTIRE AGREEMENT:  This Agreement, including all attachments, exhibits, and any 

other documents specifically incorporated into this Agreement, shall constitute the entire 
agreement between COUNTY and CONSULTANT relating to the subject matter of this 
Agreement.  As used herein, Agreement refers to and includes any documents incorporated 
herein by reference and any exhibits or attachments.  This Agreement supersedes and 



N. State Street over Ackerman Creek Bridge Replacement Project RFP No. 240007 
Attachment J 

merges all previous understandings, and all other agreements, written or oral, between the 
parties and sets forth the entire understanding of the parties regarding the subject matter 
thereof.  This Agreement may not be modified except by a written document signed by both 
parties. In the event of a conflict between the body of this Agreement and any of the 
Exhibits, the provisions in the body of this Agreement shall control. 

 
26. HEADINGS:   Herein are for convenience of reference only and shall in no way affect 

interpretation of this Agreement. 
 
27. MODIFICATION OF AGREEMENT:  This Agreement may be supplemented, amended or 

modified only by the mutual agreement of the parties.  No supplement, amendment or 
modification of this Agreement shall be binding unless it is in writing and signed by 
authorized representatives of both parties. 

 
28. ASSURANCE OF PERFORMANCE:  If at any time the COUNTY has good objective 

cause to believe CONSULTANT may not be adequately performing its obligations under 
this Agreement or that CONSULTANT may fail to complete the Services as required by 
this Agreement, COUNTY may request from CONSULTANT prompt written assurances 
of performance and a written plan acceptable to COUNTY, to correct the observed 
deficiencies in CONSULTANT’s performance.  CONSULTANT shall provide such 
written assurances and written plan within thirty (30) calendar days of its receipt of 
COUNTY’s request and shall thereafter diligently commence and fully perform such 
written plan.  CONSULTANT acknowledges and agrees that any failure to provide such 
written assurances and written plan within the required time is a material breach under 
this Agreement. 

 
29. SUBCONTRACTING/ASSIGNMENT:  CONSULTANT shall not subcontract, assign or 

delegate any portion of this Agreement or any duties or obligations hereunder without the 
COUNTY’s prior written approval. 
 
a. Neither party shall, on the basis of this Agreement, contract on behalf of or in the 

name of the other party. Any agreement that violates this Section shall confer no 
rights on any party and shall be null and void. 

 
b. Only the department head or his or her designee shall have the authority to 

approve subConsultant(s). 
 
c. CONSULTANT shall remain fully responsible for compliance by its 

subConsultants with all the terms of this Agreement, regardless of the terms of 
any agreement between CONSULTANT and its subConsultants. 

 
30. SURVIVAL:  The obligations of this Agreement, which by their nature would continue 

beyond the termination on expiration of the Agreement, including without limitation, the 
obligations regarding Indemnification (Paragraph 2), Ownership of Documents 
(Paragraph 8), and Conflict of Interest (Paragraph 9), shall survive termination or 
expiration for two (2) years. 

 
31. SEVERABILITY:  If a court of competent jurisdiction holds any provision of this 

Agreement to be illegal, unenforceable, or invalid in whole or in part for any reason, the 
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validity and enforceability of the remaining provisions, or portions of them, will not be 
affected, unless an essential purpose of this Agreement would be defeated by the loss of the 
illegal, unenforceable, or invalid provision. 

 
32. INTELLECTUAL PROPERTY WARRANTY:  CONSULTANT warrants and represents 

that it has secured all rights and licenses necessary for any and all materials, services, 
processes, software, or hardware (“CONSULTANT PRODUCTS”) to be provided by 
CONSULTANT in the performance of this AGREEMENT, including but not limited to any 
copyright, trademark, patent, trade secret, or right of publicity rights.  CONSULTANT 
hereby grants to COUNTY, or represents that it has secured from third parties, an 
irrevocable license (or sublicense) to reproduce, distribute, perform, display, prepare 
derivative works, make, use, sell, import, use in commerce, or otherwise utilize 
CONSULTANT PRODUCTS to the extent reasonably necessary to use the 
CONSULTANT PRODUCTS in the manner contemplated by this agreement. 

 
CONSULTANT further warrants and represents that it knows of no allegations, claims, or 
threatened claims that the CONSULTANT PRODUCTS provided to COUNTY under this 
Agreement infringe any patent, copyright, trademark or other proprietary right. In the event 
that any third party asserts a claim of infringement against the COUNTY relating to a 
CONSULTANT PRODUCT, CONSULTANT shall indemnify and defend the COUNTY 
pursuant to Paragraph 2 of this AGREEMENT.  
 
In the case of any such claim of infringement, CONSULTANT shall either, at its option, 
(1) procure for COUNTY the right to continue using the CONSULTANT Products; or (2) 
replace or modify the CONSULTANT Products so that that they become non-infringing, 
but equivalent in functionality and performance. 
 

33. ELECTRONIC COPIES: 
  

The parties agree that an electronic copy, including facsimile copy, email, or scanned copy 
of the executed Agreement, shall be deemed, and shall have the same legal force and effect 
as, an original document. 

 
 
 
34. COOPERATION WITH COUNTY 
 

Consultant shall cooperate with County and County staff in the performance of all work 
hereunder. 

 
35.  PERFORMANCE STANDARD 
 

Consultant shall perform all work hereunder in a manner consistent with the level of 
competency and standard of care normally observed by a person practicing in Consultant's 
profession. County has relied upon the professional ability and training of Consultant as a 
material inducement to enter into this Agreement. Consultant hereby agrees to provide all 
services under this Agreement in accordance with generally accepted professional practices 
and standards of care, as well as the requirements of applicable Federal, State, and local 
laws, it being understood that acceptance of Consultant's work by County shall not operate 
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as a waiver or release. If County determines that any of Consultant's work is not in 
accordance with such level of competency and standard of care, County, in its sole 
discretion, shall have the right to do any or all of the following: (a) require Consultant to 
meet with County to review the quality of the work and resolve matters of concern; (b) 
require Consultant to repeat the work at no additional charge until it is satisfactory; (c) 
terminate this Agreement pursuant to the provisions of paragraph 19 (Termination) or (d) 
pursue any and all other remedies at law or in equity. 
 

36. ATTORNEYS’ FEES 
 
In any action to enforce or interpret the terms of this agreement, including but not limited to 
any action for declaratory relief, each party shall be solely responsible for and bear its own 
attorneys’ fees, regardless of which party prevails. 
 

[END OF GENERAL TERMS AND CONDITIONS] 
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EXHIBIT A 
 

STANDARD SERVICES AGREEMENT 
 

DEFINITION OF SERVICES 
 

CONSULTANT shall provide the following services: 
In general, this scope of work consists of CONSULTANT providing COUNTY a full-time 

Construction Inspector, part-time Structures Rep, labor compliance, survey spot verification of 
COUNTY’s Contractor’s (CONTRACTOR) staking and layout, and materials testing and validation. In 
general, this project consists of construction of a new single-span pre-stressed cast-in-place concrete 
box-girder-bridge on the existing alignment utilizing staged construction over two seasons. 
This Scope of Services is based on CONSULTANT’S current understanding of the project and the 
following assumptions:  

• Construction is anticipated to start in May/June 2024 and end in October/November 
2025. CONTRACTOR will be given 340 working days (two season) to complete the 
project.  COUNTY has assumed that there will be minimal non-working days caused 
by weather or other elements during the contract. 

• CONTRACTOR will be working normal shifts throughout the project (little overtime 
is anticipated).  COUNTY anticipates that CONTRACTOR is experienced with this 
type of work and will diligently pursue timely completion of the project. 

CONSULTANT will insure that the project is constructed in compliance with the project plans 
and specifications. 
CONSULTANT will represent COUNTY at the project site. However, any and all decisions 
regarding changes or materials' suitability shall be made by COUNTY's Resident Engineer. 
In addition, CONSULTANT will: 

• Establish and maintain project controls including: 

 On-site organization; 
 Internal and external lines of communication and authority.  

• Establish procedures for coordinating with COUNTY, COUNTY’S designer, materials sampling 
and testing, survey control and layout verification, labor compliance, and schedule review. 

• Enforce Federal and State laws for occupational safety and health standards for all construction 
observation activities. Develop a “Code of Safe Practices” and prepare a “Project Safety Program 
Statement” for the observation staff. Attend CONTRACTOR tailgate safety meetings at least 
every ten working days. Perform formal construction site safety reviews at least every five 
working days. Report accidents to appropriate authorities as soon as possible. Note that 
CONTRACTOR is responsible for the project’s safety at all times throughout the contract. 

• Attempt to resolve field issues before they become claims. 
• Establish communication with regulatory agencies affected by the project. 
• Coordinate with permitting agencies for CONTRACTOR permit compliance. 

TASK 1 Project Management and Coordination 
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Project Management and Coordination will include the following subtasks: 

Task 1.1 Coordination 

1.1.1 Point of Contact – The below listed individuals will be the points of contact for 
maintaining liaison and coordination throughout the project with COUNTY’s Project 
Manager and other team leaders. 

• County staff, Rygg Larsen, as COUNTY’s Resident Engineer and Project Manager 
will be responsible for any and all decisions regarding changes or materials' 
suitability.  

• Consultant staff, Name, will be the primary point of contact and is responsible for 
day-to-day administration and observation of COUNTY’s contractor during 
construction. 

1.1.2 Project Title – In reference to the project in any forms or formal written materials, 
CONSULTANT shall use the project title of: North State St over Ackerman Creek 
Bridge Replacement Project, CR 104, M.P. 0.97. 

1.1.3 Project Coordination with County – CONSULTANT will coordinate with COUNTY 
through virtual meetings, phone conversations, emails, written memoranda, fax, etc. 

1.1.4 Project Work Plan – CONSULTANT will develop, implement, and maintain a detailed 
work plan that includes project goals and objectives, roles and responsibilities, a 
communication plan, project controls, scope and deliverables, schedule and budget, and 
CONSULTANT’s Quality Control Plan. 

 The Project Work Plan will include project authority, communications, and project 
documentation including, but not limited to: 

 (1) Project organization; 
 (2) Meetings; 
 (3) Communications management; 
 (4) Preparation of management reports; 
 (5) Design modifications; 
 (6) Change orders; 
 (7) Schedule management; 
 (8) Claims management; 
 (9) Inspection and inspection reporting; 
 (10) Defective work correction; 
 (11) Record drawings; 
 (12) Complaint and community relations procedures; 
 (13) Safety; 
 (14) Photo and video documentation; 
 (15) Certified payroll review, DBE compliance, and labor compliance; 
 (16) Preparation of documents as needed for Federal, State, and local funds; 
 (17) Special inspections; 
 (18) Other Tasks, as needed. 

1.1.5 Project Schedule - CONSULTANT will obtain a project schedule from CONTRACTOR 
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outlining tasks and subtasks to be performed as provided in COUNTY’s Contract 
Documents. The Project Schedule will include the CONTRACTOR’s internal Quality 
Control process and designated COUNTY review of submitted documents as provided in 
COUNTY’s Contract Documents. CONSULTANT shall ensure the Project Schedule is 
updated as necessary as provided for in COUNTY’s Contract Documents. In addition, 
CONSULTANT will review, monitor, and document changes to CONTRACTOR’s 
schedule as provided for in COUNTY’s Contract Documents. 

1.1.6 Budget Management - CONSULTANT will maintain and manage CONSULTANT 
team’s schedule and budget and subCONSULTANT contracts. 

CONSULTANT will review Engineer’s estimates, contract item payments, material 
quantities, and change order work.  

1.1.7 Invoices – CONSULTANT shall comply with payments terms in Exhibit B 

TASK 2 Surveying and Mapping  

CONSULTANT will provide survey verification of critical layouts and elevations. Typical 
verification may include: 

• Survey Control 
• Abutment layouts 
• Pile locations  
• Top of abutment elevations 

• Other locations as required. 

TASK 3 Utility & Right of Way Co-ordination  

Task 3.1  Property Owner Co-ordination 

All construction on or near private property will be carried out in accordance with the plans, 
specifications, and any Right of Way agreements between the property owners and COUNTY. 

Task 3.2 Utility Co-ordination 

Utilities pass through this construction site. Though no conflicts are anticipated, CONSULTANT 
must be prepared to coordinate with utility owners as needed. 

TASK 4 Labor Compliance  

CONSULTANT will ensure CONTRACTOR complies with all applicable labor laws. Duties 
will include: 

• Monitoring and auditing certified payrolls of CONTRACTOR’s and 
subCONTRACTOR’s personnel for prevailing wages; 

• Perform field labor compliance and Equal Employment Opportunity (EEO) interviews 
using LAPM 16-N: Employee Interview: Labor Compliance EEO, or the Spanish version 
of this form, LAPM 16-N ESP: ENTREVISTA DE EMPLEADO: CUMPLIMIENTO 
LABORAL / EEO. Interview a minimum of two employees per contract, per month, 
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including at least one interview from the prime contractor and each subcontractor until 
such time as the contract is accepted or all employees on the project have been interviewed. 
The number of interviews taken must constitute a representative sample of workers 
employed on the project, including a variety of crafts and trades. 

• Monitoring CONTRACTOR apprenticeship programs to assure compliance with all State 
and Federal laws. 

TASK 5 Environmental Compliance  

Task 5.1 Permit/Environmental Compliance  

CONSULTANT will review and enforce requirements stipulated in permits issued by regulatory 
and environmental agencies per Appendix A of the Special Provisions, Book 1 of 2, Volume 2, and 
ensure CONTRACTOR abides by Environmental Commitments Record (ECR). 

Task 5.2 Storm Water Pollution Prevention Plan (SWPPP) 

CONSULTANT shall insure that CONTRACTOR stays in compliance with the Storm Water 
Pollution Prevention Plan as provided for in COUNTY’S Contract by reviewing for approval 
CONTRACTOR-developed SWPPP submittal and by monitoring the approved SWPPP for 
compliance. 

TASK 6 Construction Engineering 

Task 6.1 Construction Field Inspection and Management 

CONSULTANT will assist COUNTY, as requested, with Construction related tasks. 

Tasks may include: 

• Review of shop drawings, falsework plans, demolition plans, contractor work plans, 
material submittals, or other submittals as requested by COUNTY. 

• Perform “special inspection” observation of CONTRACTOR’s work with appropriately 
trained and qualified field staff. Examples include geotechnical, welding, 
environmental/cultural monitors, or other specialty fields. 

• Assist COUNTY with interpretation of plans and specifications. 

• Assist COUNTY with negotiating and preparation of Contract Change Orders. 

• Other tasks as requested by COUNTY. 

Task 6.2 Periodic Reports  

CONSULTANT shall prepare all reports required under Caltrans requirements for the days 
on-site and shall submit to COUNTY by second working day of the following week. All project 
files will be maintained per procedures established by COUNTY and Caltrans Local Assistance 
Procedures Manual & Construction Manual. As part of this sub task, CONSULTANT will: 
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(1) Perform daily observation of construction work and job site safety and notify COUNTY 
in advance of any significant activities to permit their participation. Prepare daily 
inspection reports. Project control will be provided by COUNTY. CONTRACTOR will 
be responsible for all construction staking. 

(2) Establish a photo record for the project site and adjacent properties to document pre-
construction conditions. Take digital photographs during construction to document 
CONTRACTOR activities. Develop a photo log with descriptions of the work being 
recorded, date and time showing typical construction procedures and special or critical 
installation techniques or conditions. 

(3) Implement system for organizing, tracking, filing, and managing paper/electronic 
correspondence including letters, information requests, submittals, contracts, reports, 
O&M manuals, progress payments, and change orders. 

Deliverables will include: 

• paper files 
• electronic files 
• correspondence logs 
• Inspection Daily Diaries 
• Assistant Resident Engineer Diaries 

(4) In the event that it appears that the CONTRACTOR may submit a claim for extra work, 
maintain records so that COUNTY can appropriately deal with it. 

(5) Monitor and audit certified payrolls of CONTRACTOR and CONTACTOR’s 
subCONTRACTOR’s personnel to verify CONTRACTOR compliance with all State and 
Federal laws. 

(6) Review potential contract change orders (CCO) for contractual and technical merit. 
Prepare independent cost estimate and schedule analysis of work. Prepare CCO’s 
covering extra work (authorized by COUNTY). Negotiate CCO’s for extra work keeping 
COUNTY fully informed of status (approval of the change orders will be by COUNTY). 
Maintain daily extra work bills, quantity measurements, or such other information as 
necessary to document the payment to the CONTRACTOR for the extra work. Maintain 
change order summary reports. 

(7) Other tasks as requested by COUNTY. 

Task 6.3 Project Team Weekly Meetings 

CONSULTANT will be available for Project Team Meetings with COUNTY and 
CONTRACTOR weekly to discuss schedule, task progress, and issues to be addressed. Key team 
members will be present at each team meeting depending on items to be discussed in person or 
virtually. 

Task 6.4 Issue/Action Item/Decision Log 

CONSULTANT will develop and maintain a project Issue/Action Item/Decision log. 
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Task 6.5 Site Safety 

CONSULTANT will review and monitor CONTRACTOR’s safety program for compliance with 
Cal/OSHA. CONSULTANT will notify CONTRACTOR if unsafe condition is being observed. 
CONSULTANT will notify the Authority if CONTRACTOR refuses to rectify unsafe condition. 
CONSULTANT will investigate accidents and make accident reports. 

Deliverables placed in the Project Records  

• All reports as discussed in Task 6.3 delivered to the Resident Engineer 
• Draft and Final Project Work Plan 
• CONTRACTOR-developed Project schedule with updates as provided for in COUNTY’s 

Contract Documents  
• Project LAPM/LAPG Exhibits, as needed 
• Communication documents (emails, memos etc.) 

TASK 7 Materials Validation  

Task 7.1 Materials Testing 

CONSULTANT will perform all materials testing (other than geotechnical testing) in accordance 
with the Construction Contract documents, Caltrans' standards, and COUNTY’s Quality Assurance 
Program. Typical tests include may include, but are not limited to: 

• Compaction Testing 
• Gradation and Sand Equivalent 
• Asphalt Concrete (AC) Temperature Readings 
• AC and concrete batch plant inspections 
• Hot Mix Asphalt (HMA) coring density 
• Concrete Compressive Strength 
• Other tests as needed 

CONSULTANT will coordinate timely testing and determination of correct testing methods and 
procedures for bridge and roadway work. CONSULTANT, with COUNTY approval, will accept or 
reject materials based on test results. 

Task 7.2 Materials Source Inspection 

COUNTY staff, with CONSULTANT assistance as requested, will coordinate source inspection 
for specialty items. 

Deliverables 

• Copies of all test results 

• Source Inspection Quality Management Plan (SIQMP) 

TASK 8 Project Construction Closeout 

CONSULTANT will coordinate with COUNTY Resident Engineer for project closeout 
documentation, which may include any of the following: 
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• Perform final observation of the project upon completion and provide written 
certification of substantial conformity with PS&E. 

• Collect all written warranties provided by vendors, manufacturers, and CONTRACTOR. 

• Determine over-runs and under-runs and prepare a report of same with explanation of 
each. 

• Prepare the Final Invoice, Final Detail Estimate, Change Order Summary, Liquidated 
Damages/Contractors’ Claims Report, Materials Certification, Report of Completion, and 
such other forms and reports as may be required. 

• Provide the original set of the project records, including inspections reports, summaries, 
testing documentation, meeting minutes, RFIs, schedules, correspondence, maps, plans, 
photo record, shop drawings, submittals, and manufacturers literature. An electronic copy 
of the project computer files will also be provided. 

• Assist COUNTY with post-completion dispute resolution.  

Task 8.1 – Project Punch List 

CONSULTANT will schedule and conduct a project walk through with COUNTY and 
CONTRACTOR personnel to establish a “punch list” of items of work that are not satisfactory and 
assist COUNTY in getting all “punch list” items completed. CONSULTANT will prepare a list of 
particular items to be addressed to complete the project, or "punch list". The punch list shall be 
typed, dated, and show the preparer's name and contact telephone number. Each item shall reference 
the plan sheet number on which the item is drawn, the specifications reference, and the exact 
shortcoming. 

Deliverables 

• Three copies of each punch list 

Task 8.2 – As-Built Plans 

CONSULTANT will obtain from COUNTY a set of full-size plans to be used as a working set of 
“As-built” drawings to note all changes as they occur. All as-built information shall be legibly 
handwritten in indelible red ink.  Language will be developed for the agreement of CONTRACTOR, 
CONSULTANT and COUNTY for the completeness and accuracy of the as-built plans 
CONSULTANT will co-ordinate with CONTRACTOR to prepare a set of "as-built" plans.  The as-
built plans shall be on a copy of the approved plans on 22"x34" white paper (Provided by 
COUNTY).  .  In addition,  

Deliverables 

• Original as-built plans 

SERVICES TO BE PROVIDED BY COUNTY 

• COUNTY will provide a responsible Resident Engineer. 

• COUNTY will make appropriate staff available for meetings and site visits. 
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• COUNTY Resident Engineer will be onsite part-time each week as Lead Inspector to assess 
accuracy of construction and associated reports. 

• COUNTY Lead Inspector will inspect forms and bars prior to any placement of concrete. 

• COUNTY will review all reports and changes for approval: either as the approving agency or 
prior to submittal to an approving agency. 

• COUNTY will process all progress payments to CONTRACTOR. 

• COUNTY will process CCO’s initiated by CONTRACTOR and reviewed by CONSULTANT. 

• COUNTY will issue the Notice of Completion once the work has been completed and 
certification of project completion is submitted by CONSULTANT and accepted by COUNTY. 

[END OF DEFINITION OF SERVICES] 
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EXHIBIT B 
 

PAYMENT TERMS 
 

1. COUNTY shall pay CONSULTANT for all work required in the satisfactory completion of this 
Agreement in accordance with the attached Consultant Cost Proposal. Direct Labor Costs, Indirect 
Cost Rates and Fixed Fee may only be altered by approval from COUNTY and through a contract 
amendment. 

2. CONSULTANT's statement of charges shall be submitted to COUNTY monthly. 
3.  The method of payment for this agreement is Actual Cost Plus Fixed-Fee. 
4. Partial payments shall be made to CONSULTANT by COUNTY on a monthly basis in accordance 

with applicable charges for time-and-expense work that may be authorized by COUNTY.  In no 
event shall the amount paid to CONSULTANT exceed the contract amount without prior written 
approval of COUNTY. 

5. Payments for work completed by CONSULTANT will be made by COUNTY within 30 days of 
receipt of CONSULTANT's invoice. 

6. CONSULTANT agrees that the cost principles and procedures of Title 48, Part 31, Code of 
Federal Regulations, shall be used to determine the allowability of individual items of cost. 

7. CONSULTANT agrees to adhere to the following Invoicing Procedure: 
 • CONSULTANT will prepare periodic invoices providing a summary of CONSULTANT’s work, 

including covered dates of service, and copies of invoices from any subCONSULTANTs. 
• Invoices shall be consistent with the Local Assistance Procedures Manual, Chapter 10, Section 

10.8 under “Invoicing (or Progress Payments)”. 
• Invoices shall be similar in format to the Sample Invoice included in these Payment Terms, 

including subCONSULTANT invoices. 
• CONSULTANT must have incurred all costs included on an invoice before seeking 

reimbursement from COUNTY. Prepayments are not allowed.  
• CONSULTANT must pay subCONSULTANTs within 30 days of receipt of payment for each 

invoice. 
• The complete chain of charges through subCONSULTANT levels must follow through to the 

invoice to COUNTY.   
• Restaurant charges etc. shall be itemized. Invoices with just a total will be rejected.  
• COUNTY uses the Caltrans Consultant/Contractor Travel Policy for reimbursements for travel 

expenses. 
• If an expense report is used, values on the report must match the receipts. Items on a receipt not 

listed for reimbursement must be crossed out and initialed by CONSULTANT seeking the 
reimbursement and the new total noted. 

• CONSULTANT must pay subCONSULTANTs within 30 days of receipt of payment for each 
invoice. 

• Any re-submitted invoice shall be given a new invoice date.  The same invoice number and date 
shall appear on each page of the invoice. 
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• All charges accumulated within COUNTY’s fiscal year, July 1 through June 30, not previously 
invoiced, shall be invoiced, and received by COUNTY, by the second Friday of July. 

• Cover letters, project updates etc. may be included with the invoice but not stapled to it. 
 
[END OF PAYMENT TERMS]  
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EXHIBIT C 
 

INSURANCE REQUIREMENTS 
 

Insurance coverage in a minimum amount set forth herein shall not be construed to relieve 
CONSULTANT for liability in excess of such coverage, nor shall it preclude COUNTY from 
taking such other action as is available to it under any other provisions of this Agreement or 
otherwise in law.  Insurance requirements shall be in addition to, and not in lieu of, Consultant’s 
indemnity obligations under Paragraph 2 of this Agreement. 

 
 

CONSULTANT shall obtain and maintain insurance coverage as follows: 
 

a. Combined single limit bodily injury liability and property damage liability - $1,000,000 
each occurrence. 

 
b. Vehicle / Bodily Injury combined single limit vehicle bodily injury and property damage 

liability - $500,000 each occurrence. 
 
CONSULTANT shall furnish to COUNTY certificates of insurance evidencing the minimum 
levels described above. 

 
[END OF INSURANCE REQUIREMENTS] 
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EXHIBIT D 
 

MENDOCINO COUNTY EPAYABLES INFORMATION 
 
 
The County of Mendocino is currently making credit card payments to all of our vendors and suppliers who 
qualify. To qualify, vendors need to currently accept credit card payments. To achieve this more efficient 
form of payment, the County has partnered with Bank of America and their ePayables credit card program. 
This electronic initiative will yield many benefits to its participants: 
 
• Expedited receipt of cash – electronic credit card payments provide cash flow benefits by eliminating 

mail and paper check float 
 
• Elimination of check processing costs 
 
• Remittance data transmitted with payment for more efficient back-end reconciliation 
 
• No collection costs associated with lost or misplaced checks 
 
• Reduced exposure to check fraud 
 
• More efficient handling of exception items 
 
• Fits with existing accounting software – requires no purchase of software, no modifications to existing 

accounts receivable system and no change to bank accounts. 
 
• Going green with paperless electronic credit card payments help conserve the environment by 

eliminating printing and mailing of paper checks. 
 
For information regarding the payment process, please contact:  
 Margaret Yates 
 yatesm@mendocinocounty.gov 
 (707) 234-6869 
 
[END OF EPAYABLES INFORMATION] 
 

mailto:yatesm@mendocinocounty.gov
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EXHIBIT E 

COUNTY OF MENDOCINO 
AGREEMENT FOR ENGINEERING CONSULTANT SERVICES 

REYNOLDS HIGHWAY BRIDGE REPLACEMENT AT OUTLET CREEK 

DISADVANTAGED BUSINESS ENTERPRISE INFORMATION AND FORMS 
 

CONSULTANT must give consideration to DBE firms as specified in 23 CFR 172.5(b), 49 CFR, Part 26, and 
Exhibit 10-I “Notice to Proposers Disadvantage Business Enterprise Information”, below. 

The various DBE-related documents will be due to COUNTY once the final contract amount has be agreed 
upon. 

EXHIBIT 10-I NOTICE TO PROPOSERS DBE INFORMATION 
 

The Agency has established a DBE goal for this Contract of     25 %. 

 

1. TERMS AS USED IN THIS DOCUMENT 

• The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small business concern 
owned and controlled by a socially and economically disadvantaged person(s) as defined in Title 49, 
Code of Federal Regulations (CFR), Part 26.5. 

• The term “Agreement” also means “Contract.” 
• “Agency” also means “COUNTY”, the local entity entering into this contract with the Contractor or 

Consultant. 
• The term “Small Business” or “SB” is as defined in 49 CFR 26.65. 

2. AUTHORITY AND RESPONSIBILITY  

A. DBEs and other small businesses are strongly encouraged to participate in the performance of Contracts 
financed in whole or in part with federal funds (See 49 CFR 26, “Participation by Disadvantaged 
Business Enterprises in Department of Transportation Financial Assistance Programs”).  The Consultant 
must ensure that DBEs and other small businesses have the opportunity to participate in the performance 
of the work that is the subject of this solicitation and should take all necessary and reasonable steps for 
this assurance.  The proposer must not discriminate on the basis of race, color, national origin or sex in 
the award and performance of subcontracts. 

B. Proposers are encouraged to use services offered by financial institutions owned and controlled by DBEs. 

3. SUBMISSION OF DBE INFORMATION  

If there is a DBE goal on the contract, Exhibit 10-O1 (Consultant Proposal DBE Commitment) 
must be included in the Request for Proposal.  In order for a proposer to be considered responsible 
and responsive, the proposer must make good faith efforts to meet the goal established for the 
contract.  If the goal is not met, the proposer must document adequate good faith efforts.  All DBE 
participation will be counted towards meeting the contract goal; therefore, all DBE participation 
shall be collected and reported. 

Exhibit 10-O2 (Consultant Contract DBE Information) must be included in best qualified 
consultant’s executed consultant contract.  Even if no DBE participation will be reported, the 
successful proposer must execute and return the form. 
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4. DBE PARTICIPATION GENERAL INFORMATION 

It is the proposer’s responsibility to be fully informed regarding the requirements of 49 CFR, 
Part 26, and the Department’s DBE program developed pursuant to the regulations. Particular 
attention is directed to the following:  
A. A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified through the 

California Unified Certification Program (CUCP).  

B. A certified DBE may participate as a prime consultant, subconsultant, joint venture partner, as a vendor of 
material or supplies, or as a trucking company. 

C. A DBE proposer not proposing as a joint venture with a non-DBE, will be required to document one or a 
combination of the following: 
1. The proposer is a DBE and will meet the goal by performing work with its own forces. 
2. The proposer will meet the goal through work performed by DBE subcontractors, suppliers or 

trucking companies. 
3. The proposer, prior to proposing, made adequate good faith efforts to meet the goal. 

D. A DBE joint venture partner must be responsible for specific contract items of work or clearly defined 
portions thereof. Responsibility means actually performing, managing, and supervising the work with its 
own forces. The DBE joint venture partner must share in the capital contribution, control, management, 
risks and profits of the joint venture commensurate with its ownership interest. 

E. A DBE must perform a commercially useful function pursuant to 49 CFR 26.55,  that is, a DBE firm must 
be responsible for the execution of a distinct element of the work and must carry out its responsibility by 
actually performing, managing and supervising the work.  

F. The proposer shall list only one subconsultant for each portion of work as defined in their proposal and all 
DBE subconsultants should be listed in the bid/cost proposal list of subconsultants. 

G. A prime consultant who is a certified DBE is eligible to claim all of the work in the Contract toward the 
DBE participation except that portion of the work to be performed by non-DBE subconsultants. 

5. RESOURCES 

A. The CUCP database includes the certified DBEs from all certifying agencies participating in the CUCP. If 
you believe a firm is certified that cannot be located on the database, please contact the Caltrans Office of 
Certification toll free number 1-866-810-6346 for assistance. 

B. Access the CUCP database from the Department of Transportation, Office of Business and Economic 
Opportunity Web site at:  http://www.dot.ca.gov/hq/bep/. 
1. Click on the link in the left menu titled Disadvantaged Business Enterprise; 
2. Click on Search for a DBE Firm link; 
3. Click on Access to the DBE Query Form located on the first line in the center of the page. 

Searches can be performed by one or more criteria. Follow instructions on the screen. 

6. MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS THE DBE GOAL 
UNDER THE FOLLOWING CONDITIONS: 

A. If  the materials or supplies are obtained from a DBE manufacturer, count 100 percent of the cost of the 
materials or supplies. A DBE manufacturer is a firm that operates or maintains a factory, or establishment 
that produces on the premises the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

B. If  the materials or supplies purchased from a DBE regular dealer, count 60 percent of the cost of the 
materials or supplies. A DBE regular dealer is a firm that owns, operates or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly 

http://www.dot.ca.gov/hq/bep/
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sold or leased to the public in the usual course of business. To be a DBE regular dealer, the firm must be 
an established, regular business that engages, as its principal business and under its own name, in the 
purchase and sale or lease of the products in question. A person may be a DBE regular dealer in such bulk 
items as petroleum products, steel, cement, gravel, stone or asphalt without owning, operating or 
maintaining a place of business provided in this section. 

C. If  the person both owns and operates distribution equipment for the products, any supplementing of 
regular dealers’ own distribution equipment shall be, by a long-term lease agreement and not an ad hoc or 
Agreement-by-Agreement basis. Packagers, brokers, manufacturers’ representatives, or other persons 
who arrange or expedite transactions are not DBE regular dealers within the meaning of this section. 

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor a regular dealer, will be 
limited to the entire amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of materials or supplies required 
on the job site, provided the fees are reasonable and not excessive as compared with fees charged for 
similar services. 

 
[END OF DBE INFORMATION] 
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EXHIBIT F 
 

Exhibit 10-R: A&E BOILERPLATE AGREEMENT LANGUAGE 
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ARTICLE IV PERFORMANCE PERIOD 

A. This AGREEMENT shall go into effect on from the date this Agreement becomes fully 
executed by all parties, contingent upon approval by COUNTY, and CONSULTANT shall 
commence work after notification to proceed by COUNTY’S Contract Administrator. The 
AGREEMENT shall end on June 30, 2026, unless extended by AGREEMENT amendment. 

B. CONSULTANT is advised that any recommendation for AGREEMENT award is not binding 
on COUNTY until the AGREEMENT is fully executed and approved by COUNTY. 

ARTICLE V ALLOWABLE COSTS AND PAYMENTS 

A. The method of payment for this AGREEMENT will be based on actual cost plus a fixed fee. 
COUNTY will reimburse CONSULTANT for actual costs (including labor costs, employee 
benefits, travel, equipment rental costs, overhead and other direct costs) incurred by 
CONSULTANT in performance of the work. CONSULTANT will not be reimbursed for actual 
costs that exceed the estimated wage rates, employee benefits, travel, equipment rental, 
overhead, and other estimated costs set forth in the approved CONSULTANT’S Cost Proposal, 
unless additional reimbursement is provided for by AGREEMENT amendment. In no event, will 
CONSULTANT be reimbursed for overhead costs at a rate that exceeds COUNTY’s approved 
overhead rate set forth in the Cost Proposal. In the event, that COUNTY determines that a 
change to the work from that specified in the Cost Proposal and AGREEMENT is required, the 
AGREEMENT time or actual costs reimbursable by COUNTY shall be adjusted by 
AGREEMENT amendment to accommodate the changed work. The maximum total cost as 
specified in Paragraph “I” of this Article shall not be exceeded, unless authorized by 
AGREEMENT amendment. 

B. The indirect cost rate established for this AGREEMENT is extended through the duration of this 
specific AGREEMENT. CONSULTANT’s agreement to the extension of the 1-year applicable 
period shall not be a condition or qualification to be considered for the work or AGREEMENT 
award. 

C. In addition to the allowable incurred costs, COUNTY will pay CONSULTANT a fixed fee of $(      
    ). The fixed fee is nonadjustable for the term of the AGREEMENT, except in the event of a 
significant change in the scope of work and such adjustment is made by AGREEMENT 
amendment. 

D. Reimbursement for transportation and subsistence costs shall not exceed the rates specified in 
the approved Cost Proposal. 

E. When milestone cost estimates are included in the approved Cost Proposal, CONSULTANT 
shall obtain prior written approval for a revised milestone cost estimate from the Contract 
Administrator before exceeding such cost estimate. 

F. Progress payments will be made monthly in arrears based on services provided and allowable 
incurred costs. A pro rata portion of CONSULTANT’s fixed fee will be included in the monthly 
progress payments. If CONSULTANT fails to submit the required deliverable items according to 
the schedule set forth in Article III Statement of Work, COUNTY shall have the right to delay 
payment or terminate this AGREEMENT. 

G. No payment will be made prior to approval of any work, nor for any work performed 
prior to approval of this AGREEMENT. 
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H. CONSULTANT will be reimbursed promptly according to California Regulations upon receipt by 
COUNTY’s Contract Administrator of itemized invoices in duplicate. Invoices shall be submitted 
no later than thirty (30) calendar days after the performance of work for which CONSULTANT is 
billing. Invoices shall detail the work performed on each milestone and each project as 
applicable. Invoices shall follow the format stipulated for the approved Cost Proposal and shall 
reference this AGREEMENT number and project title. Final invoice must contain the final cost 
and all credits due COUNTY including any equipment purchased under the provisions of Article 
XI Equipment Purchase. The final invoice should be submitted within sixty (60) calendar days 
after completion of CONSULTANT’s work. Invoices shall be mailed to COUNTY’s Contract 
Administrator at the following address: 

Mendocino County Department of Transportation 
Attn: Rygg Larsen 

340 Lake Mendocino Drive, Ukiah, CA  95482 

I. The total amount payable by COUNTY including the fixed fee shall not exceed $(              ). 

J. For personnel subject to prevailing wage rates as described in the California Labor Code, all 
salary increases, which are the direct result of changes in the prevailing wage rates are 
reimbursable. 

ARTICLE VI TERMINATION 

A. This AGREEMENT may be terminated by COUNTY, provided that COUNTY gives not less 
than thirty (30) calendar days’ written notice (delivered by certified mail, return receipt 
requested) of intent to terminate. Upon termination, COUNTY shall be entitled to all work, 
including but not limited to, reports, investigations, appraisals, inventories, studies, analyses, 
drawings and data estimates performed to that date, whether completed or not. 

B. COUNTY may temporarily suspend this AGREEMENT, at no additional cost to COUNTY, 
provided that CONSULTANT is given written notice (delivered by certified mail, return receipt 
requested) of temporary suspension. If COUNTY gives such notice of temporary 
suspension, CONSULTANT shall immediately suspend its activities under this 
AGREEMENT. A temporary suspension may be issued concurrent with the notice of 
termination. 

C. Notwithstanding any provisions of this AGREEMENT, CONSULTANT shall not be relieved 
of liability to COUNTY for damages sustained by City by virtue of any breach of this 
AGREEMENT by CONSULTANT, and City may withhold any payments due to 
CONSULTANT until such time as the exact amount of damages, if any, due City from 
CONSULTANT is determined. 

D. In the event of termination, CONSULTANT shall be compensated as provided for in this 
AGREEMENT. Upon termination, COUNTY shall be entitled to all work, including but not 
limited to, reports, investigations, appraisals, inventories, studies, analyses, drawings and 
data estimates performed to that date, whether completed or not. 

ARTICLE VII COST PRINCIPLES AND ADMINISTRATIVE REQUIREMENTS 

A. The CONSULTANT agrees that 48 CFR Part 31, Contract Cost Principles and Procedures, 
shall be used to determine the allowability of individual terms of cost. 

B. The CONSULTANT also agrees to comply with Federal procedures in accordance with 2 CFR 
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Part 200, Uniform Administrative Requirements, Cost Principles, and Audit Requirements for 
Federal Awards. 

C. Any costs for which payment has been made to the CONSULTANT that are determined 
by subsequent audit to be unallowable under 48 CFR Part 31 or 2 CFR Part 200 are 
subject to repayment by the CONSULTANT to COUNTY. 

D. When a CONSULTANT or Subconsultant is a Non-Profit Organization or an Institution of 
Higher Education, the Cost Principles for Title 2 CFR Part 200, Uniform Administrative 
Requirements, Cost Principles, and Audit Requirements for Federal Awards shall apply. 

ARTICLE VIII RETENTION OF RECORD/AUDITS 

For the purpose of determining compliance with Gov. Code § 8546.7, the CONSULTANT, 
Subconsultants, and COUNTY shall maintain all books, documents, papers, accounting records, 
Independent CPA Audited Indirect Cost Rate workpapers, and other evidence pertaining to the 
performance of the AGREEMENT including, but not limited to, the costs of administering the 
AGREEMENT. All parties, including the CONSULTANT’s Independent CPA, shall make such 
workpapers and materials available at their respective offices at all reasonable times during the 
AGREEMENT period and for three (3) years from the date of final payment under the AGREEMENT 
and records for real property and equipment acquired with federal funds must be retained for three (3) 
years after final disposition. COUNTY, Caltrans Auditor, FHWA, or any duly authorized representative 
of the Federal government having jurisdiction under Federal laws or regulations (including the basis of 
Federal funding in whole or in part) shall have access to any books, records, and documents of the 
CONSULTANT, Subconsultants, and the CONSULTANT’s Independent CPA, that are pertinent to the 
AGREEMENT for audits, examinations, workpaper review, excerpts, and transactions, and copies 
thereof shall be furnished if requested without limitation. 

ARTICLE IX AUDIT REVIEW PROCEDURES 

A. Any dispute concerning a question of fact arising under an interim or post audit of this 
AGREEMENT that is not disposed of by AGREEMENT, shall be reviewed by COUNTY’S 
Chief Financial Officer. 

B. Not later than thirty (30) calendar days after issuance of the final audit report, CONSULTANT 
may request a review by COUNTY’S Chief Financial Officer of unresolved audit issues. The 
request for review will be submitted in writing. 

C. Neither the pendency of a dispute nor its consideration by COUNTY will excuse 
CONSULTANT from full and timely performance, in accordance with the terms of 
this AGREEMENT. 

D. CONSULTANT and subconsultant AGREEMENTs, including cost proposals and Indirect Cost 
Rates (ICR), may be subject to audits or reviews such as, but not limited to, an AGREEMENT 
audit, an incurred cost audit, an ICR Audit, or a CPA ICR audit work paper review. If selected 
for audit or review, the AGREEMENT, cost proposal and ICR and related work papers, if 
applicable, will be reviewed to verify compliance with 48 CFR Part 31 and other related laws 
and regulations. In the instances of a CPA ICR audit work paper review it is CONSULTANT’s 
responsibility to ensure federal, COUNTY, or local government officials are allowed full access 
to the CPA’s work papers including making copies as necessary. The AGREEMENT, cost 
proposal, and ICR shall be adjusted by CONSULTANT and approved by COUNTY Contract 
Administrator to conform to the audit or review recommendations. CONSULTANT agrees that 
individual terms of costs identified in the audit report shall be incorporated into the 
AGREEMENT by this reference if directed by COUNTY at its sole discretion. Refusal by 
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CONSULTANT to incorporate audit or review recommendations, or to ensure that the federal, 
COUNTY or local governments have access to CPA work papers, will be considered a breach 
of AGREEMENT terms and cause for termination of the AGREEMENT and disallowance of 
prior reimbursed costs. 

E. CONSULTANT’s Cost Proposal may be subject to a CPA ICR Audit Work Paper Review and/or 
audit by the Independent Office of Audits and Investigations (IOAI). IOAI, at its sole discretion, 
may review and/or audit and approve the CPA ICR documentation. The Cost Proposal shall be 
adjusted by the CONSULTANT and approved by the COUNTY Contract Administrator to 
conform to the Work Paper Review recommendations included in the management letter or 
audit recommendations included in the audit report. Refusal by the CONSULTANT to 
incorporate the Work Paper Review recommendations included in the management letter or 
audit recommendations included in the audit report will be considered a breach of the 
AGREEMENT terms and cause for termination of the AGREEMENT and disallowance of prior 
reimbursed costs. 
1. During IOAI’s review of the ICR audit work papers created by the CONSULTANT’s 

independent CPA, IOAI will work with the CPA and/or CONSULTANT toward a resolution of 
issues that arise during the review. Each party agrees to use its best efforts to resolve any 
audit disputes in a timely manner. If IOAI identifies significant issues during the review and 
is unable to issue a cognizant approval letter, COUNTY will reimburse the CONSULTANT at 
an accepted ICR until a FAR (Federal Acquisition Regulation) compliant ICR {e.g. 48 CFR 
Part 31; GAGAS (Generally Accepted Auditing Standards); CAS (Cost Accounting 
Standards), if applicable; in accordance with procedures and guidelines of the American 
Association of State Highways and Transportation Officials (AASHTO) Audit Guide; and 
other applicable procedures and guidelines}is received and approved by IOAI. Accepted 
rates will be as follows: 
a. If the proposed rate is less than one hundred fifty percent (150%) - the accepted 

rate reimbursed will be ninety percent (90%) of the proposed rate. 
b. If the proposed rate is between one hundred fifty percent (150%) and two hundred 

percent (200%) - the accepted rate will be eighty-five percent (85%) of the proposed 
rate. 

c. If the proposed rate is greater than two hundred percent (200%) - the accepted rate will 
be seventy-five percent (75%) of the proposed rate. 

2. If IOAI is unable to issue a cognizant letter per paragraph E.1. above, IOAI may require 
CONSULTANT to submit a revised independent CPA-audited ICR and audit report within 
three (3) months of the effective date of the management letter. IOAI will then have up to six 
(6) months to review the CONSULTANT’s and/or the independent CPA’s revisions. 

3. If the CONSULTANT fails to comply with the provisions of this paragraph E, or if IOAI is 
still unable to issue a cognizant approval letter after the revised independent CPA audited 
ICR is submitted, overhead cost reimbursement will be limited to the accepted ICR that 
was established upon initial rejection of the ICR and set forth in paragraph E.1. above for 
all rendered services. In this event, this accepted ICR will become the actual and final 
ICR for reimbursement purposes under this AGREEMENT. 

4. CONSULTANT may submit to COUNTY final invoice only when all of the following items 
have occurred: (1) IOAI accepts or adjusts the original or revised independent CPA audited 
ICR; (2) all work under this AGREEMENT has been completed to the satisfaction of 
COUNTY; and, (3) IOAI has issued its final ICR review letter. The CONSULTANT MUST 
SUBMIT ITS FINAL INVOICE TO COUNTY no later than sixty (60) calendar days after 
occurrence of the last of these items. The accepted ICR will apply to this AGREEMENT and 
all other agreements executed between COUNTY and the CONSULTANT, either as a 
prime or subconsultant, with the same fiscal period ICR. 
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ARTICLE X SUBCONTRACTING 

A. Nothing contained in this AGREEMENT or otherwise, shall create any contractual relation 
between the COUNTY and any Subconsultants, and no subagreement shall relieve the 
CONSULTANT of its responsibilities and obligations hereunder. The CONSULTANT agrees to 
be as fully responsible to the COUNTY for the acts and omissions of its Subconsultants and of 
persons either directly or indirectly employed by any of them as it is for the acts and omissions 
of persons directly employed by the CONSULTANT. The CONSULTANT's obligation to pay its 
Subconsultants is an independent obligation from the COUNTY's obligation to make payments 
to the CONSULTANT. 

B. The CONSULTANT shall perform the work contemplated with resources available within its 
own organization and no portion of the work shall be subcontracted without written 
authorization by the COUNTY Contract Administrator, except that which is expressly identified 
in the CONSULTANT’s approved Cost Proposal. 

C. Any subagreement entered into as a result of this AGREEMENT, shall contain all the 
provisions stipulated in this entire AGREEMENT to be applicable to Subconsultants unless 
otherwise noted. 

D. CONSULTANT shall pay its Subconsultants within Fifteen (15) calendar days from receipt of 
each payment made to the CONSULTANT by the COUNTY. 

E. Any substitution of Subconsultants must be approved in writing by the COUNTY Contract 
Administrator in advance of assigning work to a substitute Subconsultant. 

F. Prompt Progress Payment 
CONSULTANT or subconsultant shall pay to any subconsultant, not later than fifteen (15) days 
after receipt of each progress payment, unless otherwise agreed to in writing, the respective 
amounts allowed CONSULTANT on account of the work performed by the subconsultants, to 
the extent of each subconsultant’s interest therein. In the event that there is a good faith dispute 
over all or any portion of the amount due on a progress payment from CONSULTANT or 
subconsultant to a subconsultant, CONSULTANT or subconsultant may withhold no more than 
150 percent of the disputed amount. Any violation of this requirement shall constitute a cause 
for disciplinary action and shall subject the licensee to a penalty, payable to the subconsultant, 
of 2 percent of the amount due per month for every month that payment is not made. 
In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled 
to his or her attorney’s fees and costs. The sanctions authorized under this requirement shall 
be separate from, and in addition to, all other remedies, either civil, administrative, or criminal. 
This clause applies to both DBE and non-DBE subconsultants. 

G. Prompt Payment of Withheld Funds to Subconsultants 
No retainage will be held by the COUNTY from progress payments due to CONSULTANT. Any 
retainage kept by CONSULTANT or by a subconsultant must be paid in full to the earning 
subconsultant within 15 days after the subconsultant’s work is satisfactorily completed. Any 
delay or postponement of payment may take place only for good cause and with the COUNTY’s 
prior written approval. Any violation of these provisions shall subject the violating 
CONSULTANT or subconsultant to the penalties, sanctions, and remedies specified in Section 
3321 of the California Civil Code. This requirement shall not be construed to limit or impair any 
contractual, administrative or judicial remedies, otherwise available to CONSULTANT or 
subconsultant in the event of a dispute involving late payment or nonpayment by 
CONSULTANT, deficient subconsultant performance and/or noncompliance by a 
subconsultant. This clause applies to both DBE and non-DBE subconsultants. 
Any violation of these provisions shall subject the violating CONSULTANT or subconsultant to 
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the penalties, sanctions and other remedies specified therein. These requirements shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise 
available to CONSULTANT or subconsultant in the event of a dispute involving late payment or 
nonpayment by CONSULTANT, deficient subcontract performance, or noncompliance by a 
subconsultant. 

ARTICLE XI EQUIPMENT PURCHASE AND OTHER CAPITAL EXPENDITURES 

A. Prior authorization in writing by COUNTY’s Contract Administrator shall be required before 
CONSULTANT enters into any unbudgeted purchase order, or subcontract exceeding five 
thousand dollars ($5,000) for supplies, equipment, or CONSULTANT services. CONSULTANT 
shall provide an evaluation of the necessity or desirability of incurring such costs. 

B. For purchase of any item, service, or consulting work not covered in CONSULTANT’s 
approved Cost Proposal and exceeding five thousand dollars ($5,000), with prior 
authorization by COUNTY’s Contract Administrator, three competitive quotations must be 
submitted with the request, or the absence of proposal must be adequately justified. 

C. Any equipment purchased with funds provided under the terms of this AGREEMENT is 
subject to the following: 

1. CONSULTANT shall maintain an inventory of all nonexpendable property. Nonexpendable 
property is defined as having a useful life of at least two years and an acquisition cost of five 
thousand dollars ($5,000) or more. If the purchased equipment needs replacement and is 
sold or traded in, COUNTY shall receive a proper refund or credit at the conclusion of the 
AGREEMENT, or if the AGREEMENT is terminated, CONSULTANT may either keep the 
equipment and credit COUNTY in an amount equal to its fair market value, or sell such 
equipment at the best price obtainable at a public or private sale, in accordance with 
established COUNTY procedures; and credit COUNTY in an amount equal to the sales 
price. If CONSULTANT elects to keep the equipment, fair market value shall be determined 
at CONSULTANT’s expense, on the basis of a competent independent appraisal of such 
equipment. Appraisals shall be obtained from an appraiser mutually agreeable to by 
COUNTY and CONSULTANT, if it is determined to sell the equipment, the terms and 
conditions of such sale must be approved in advance by COUNTY. 

2. Regulation 2 CFR Part 200 requires a credit to Federal funds when participating equipment 
with a fair market value greater than five thousand dollars ($5,000) is credited to the project. 

ARTICLE XII STATE PREVAILING WAGE RATES 

A. No CONSULTANT or Subconsultant may be awarded an AGREEMENT containing public 
work elements unless registered with the Department of Industrial Relations (DIR) pursuant 
to Labor Code §1725.5. Registration with DIR must be maintained throughout the entire 
term of this AGREEMENT, including any subsequent amendments. 

B. The CONSULTANT shall comply with all of the applicable provisions of the California Labor 
Code requiring the payment of prevailing wages. The General Prevailing Wage Rate 
Determinations applicable to work under this AGREEMENT are available and on file with the 
Department of Transportation's Regional/District Labor Compliance Officer 
(https://dot.ca.gov/programs/construction/labor-compliance). These wage rates are made a 
specific part of this AGREEMENT by reference pursuant to Labor Code §1773.2 and will be 
applicable to work performed at a construction project site. Prevailing wages will be applicable 
to all inspection work performed at COUNTY construction sites, at COUNTY facilities and at 
off-site locations that are set up by the construction contractor or one of its subcontractors 
solely and specifically to serve COUNTY projects. Prevailing wage requirements do not apply 

https://dot.ca.gov/programs/construction/labor-compliance
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to inspection work performed at the facilities of vendors and commercial materials suppliers 
that provide goods and services to the general public. 

C. General Prevailing Wage Rate Determinations applicable to this project may also be obtained 
from the Department of Industrial Relations website at http://www.dir.ca.gov. 

D. Payroll Records 

1. Each CONSULTANT and Subconsultant shall keep accurate certified payroll records and 
supporting documents as mandated by Labor Code §1776 and as defined in 8 CCR §16000 
showing the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker, or other employee employed by the CONSULTANT or 
Subconsultant in connection with the public work. Each payroll record shall contain or be 
verified by a written declaration that it is made under penalty of perjury, stating both of the 
following: 

a. The information contained in the payroll record is true and correct. 

b. The employer has complied with the requirements of Labor Code §1771, §1811, and 
§1815 for any work performed by his or her employees on the public works project. 

2. The payroll records enumerated under paragraph (1) above shall be certified as correct by 
the CONSULTANT under penalty of perjury. The payroll records and all supporting 
documents shall be made available for inspection and copying by COUNTY representatives 
at all reasonable hours at the principal office of the CONSULTANT. The CONSULTANT 
shall provide copies of certified payrolls or permit inspection of its records as follows: 

a. A certified copy of an employee's payroll record shall be made available for 
inspection or furnished to the employee or the employee's authorized representative 
on request. 

b. A certified copy of all payroll records enumerated in paragraph (1) above, shall be made 
available for inspection or furnished upon request to a representative of COUNTY, the 
Division of Labor Standards Enforcement and the Division of Apprenticeship Standards of 
the Department of Industrial Relations. Certified payrolls submitted to COUNTY, the 
Division of Labor Standards Enforcement and the Division of Apprenticeship Standards shall 
not be altered or obliterated by the CONSULTANT. 

c. The public shall not be given access to certified payroll records by the CONSULTANT. 
The CONSULTANT is required to forward any requests for certified payrolls to the 
COUNTY Contract Administrator by both email and regular mail on the business day 
following receipt of the request. 

3. Each CONSULTANT shall submit a certified copy of the records enumerated in paragraph 
(1) above, to the entity that requested the records within ten (10) calendar days after 
receipt of a written request. 

4. Any copy of records made available for inspection as copies and furnished upon request to 
the public or any public agency by COUNTY shall be marked or obliterated in such a 
manner as to prevent disclosure of each individual's name, address, and social security 
number. The name and address of the CONSULTANT or Subconsultant performing the 
work shall not be marked or obliterated. 

http://www.dir.ca.gov/
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5. The CONSULTANT shall inform COUNTY of the location of the records enumerated 
under paragraph (1) above, including the street address, city and county, and shall, within 
five (5) working days, provide a notice of a change of location and address. 

6. The CONSULTANT or Subconsultant shall have ten (10) calendar days in which to comply 
subsequent to receipt of written notice requesting the records enumerated in paragraph (1) 
above. In the event the CONSULTANT or Subconsultant fails to comply within the ten (10) 
day period, he or she shall, as a penalty to COUNTY, forfeit one hundred dollars ($100) for 
each calendar day, or portion thereof, for each worker, until strict compliance is effectuated. 
Such penalties shall be withheld by COUNTY from payments then due. CONSULTANT is 
not subject to a penalty assessment pursuant to this section due to the failure of a 
Subconsultant to comply with this section. 

E. When prevailing wage rates apply, the CONSULTANT is responsible for verifying compliance 
with certified payroll requirements. Invoice payment will not be made until the invoice is 
approved by the COUNTY Contract Administrator. 

F. Penalty 

1. The CONSULTANT and any of its Subconsultants shall comply with Labor Code §1774 and 
§1775. Pursuant to Labor Code §1775, the CONSULTANT and any Subconsultant shall 
forfeit to the COUNTY a penalty of not more than two hundred dollars ($200) for each 
calendar day, or portion thereof, for each worker paid less than the prevailing rates as 
determined by the Director of DIR for the work or craft in which the worker is employed for 
any public work done under the AGREEMENT by the CONSULTANT or by its 
Subconsultant in violation of the requirements of the Labor Code and in particular, Labor 
Code §§1770 to 1780, inclusive. 

2. The amount of this forfeiture shall be determined by the Labor Commissioner and shall be 
based on consideration of mistake, inadvertence, or neglect of the CONSULTANT or 
Subconsultant in failing to pay the correct rate of prevailing wages, or the previous record of 
the CONSULTANT or Subconsultant in meeting their respective prevailing wage obligations, 
or the willful failure by the CONSULTANT or Subconsultant to pay the correct rates of 
prevailing wages. A mistake, inadvertence, or neglect in failing to pay the correct rates of 
prevailing wages is not excusable if the CONSULTANT or Subconsultant had knowledge of 
the obligations under the Labor Code. The CONSULTANT is responsible for paying the 
appropriate rate, including any escalations that take place during the term of the 
AGREEMENT. 

3. In addition to the penalty and pursuant to Labor Code §1775, the difference between the 
prevailing wage rates and the amount paid to each worker for each calendar day or portion 
thereof for which each worker was paid less than the prevailing wage rate shall be paid to 
each worker by the CONSULTANT or Subconsultant. 

4. If a worker employed by a Subconsultant on a public works project is not paid the general 
prevailing per diem wages by the Subconsultant, the prime CONSULTANT of the project is 
not liable for the penalties described above unless the prime CONSULTANT had knowledge 
of that failure of the Subconsultant to pay the specified prevailing rate of wages to those 
workers or unless the prime CONSULTANT fails to comply with all of the following 
requirements: 

a. The AGREEMENT executed between the CONSULTANT and the Subconsultant for 
the performance of work on public works projects shall include a copy of the 
requirements in Labor Code §§ 1771, 1775, 1776, 1777.5, 1813, and 1815. 
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b. The CONSULTANT shall monitor the payment of the specified general prevailing rate of 
per diem wages by the Subconsultant to the employees by periodic review of the certified 
payroll records of the Subconsultant. 

c. Upon becoming aware of the Subconsultant’s failure to pay the specified prevailing 
rate of wages to the Subconsultant’s workers, the CONSULTANT shall diligently take 
corrective action to halt or rectify the failure, including but not limited to, retaining 
sufficient funds due the Subconsultant for work performed on the public works project. 

d. Prior to making final payment to the Subconsultant for work performed on the public 
works project, the CONSULTANT shall obtain an affidavit signed under penalty of 
perjury from the Subconsultant that the Subconsultant had paid the specified general 
prevailing rate of per diem wages to the Subconsultant’s employees on the public works 
project and any amounts due pursuant to Labor Code §1813. 

5. Pursuant to Labor Code §1775, COUNTY shall notify the CONSULTANT on a public works 
project within fifteen (15) calendar days of receipt of a complaint that a Subconsultant has 
failed to pay workers the general prevailing rate of per diem wages. 

6. If COUNTY determines that employees of a Subconsultant were not paid the general 
prevailing rate of per diem wages and if COUNTY did not retain sufficient money under the 
AGREEMENT to pay those employees the balance of wages owed under the general 
prevailing rate of per diem wages, the CONSULTANT shall withhold an amount of moneys 
due the Subconsultant sufficient to pay those employees the general prevailing rate of per 
diem wages if requested by COUNTY. 

G. Hours of Labor 

Eight (8) hours labor constitutes a legal day's work. The CONSULTANT shall forfeit, as a 
penalty to the COUNTY, twenty-five dollars ($25) for each worker employed in the execution of 
the AGREEMENT by the CONSULTANT or any of its Subconsultants for each calendar day 
during which such worker is required or permitted to work more than eight (8) hours in any one 
calendar day and forty (40) hours in any one calendar week in violation of the provisions of the 
Labor Code, and in particular §§1810 to 1815 thereof, inclusive, except that work performed by 
employees in excess of eight (8) hours per day, and forty (40) hours during any one week, shall 
be permitted upon compensation for all hours worked in excess of eight (8) hours per day and 
forty (40) hours in any week, at not less than one and one-half (1.5) times the basic rate of pay, 
as provided in §1815. 

H. Employment of Apprentices 

1. Where either the prime AGREEMENT or the subagreement exceeds thirty thousand 
dollars ($30,000), the CONSULTANT and any subconsultants under him or her shall 
comply with all applicable requirements of Labor Code §§ 1777.5, 1777.6 and 1777.7 in 
the employment of apprentices. 

2. CONSULTANTs and subconsultants are required to comply with all Labor Code 
requirements regarding the employment of apprentices, including mandatory ratios of 
journey level to apprentice workers. Prior to commencement of work, CONSULTANT and 
subconsultants are advised to contact the DIR Division of Apprenticeship Standards 
website at https://www.dir.ca.gov/das/, for additional information regarding the employment 
of apprentices and for the specific journey-to- apprentice ratios for the AGREEMENT work. 
The CONSULTANT is responsible for all subconsultants’ compliance with these 
requirements. Penalties are specified in Labor Code §1777.7. 

https://www.dir.ca.gov/das
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ARTICLE XIII CONFLICT OF INTEREST 

A. During the term of this AGREEMENT, the CONSULTANT shall disclose any financial, 
business, or other relationship with COUNTY that may have an impact upon the outcome of 
this AGREEMENT or any ensuing COUNTY construction project. The CONSULTANT shall 
also list current clients who may have a financial interest in the outcome of this AGREEMENT 
or any ensuing COUNTY construction project which will follow. 

B. CONSULTANT certifies that it has disclosed to COUNTY any actual, apparent, or potential 
conflicts of interest that may exist relative to the services to be provided pursuant to this 
AGREEMENT. CONSULTANT agrees to advise COUNTY of any actual, apparent or potential 
conflicts of interest that may develop subsequent to the date of execution of this 
AGREEMENT. CONSULTANT further agrees to complete any statements of economic interest 
if required by either COUNTY ordinance or State law. 

C. The CONSULTANT hereby certifies that it does not now have nor shall it acquire any 
financial or business interest that would conflict with the performance of services under this 
AGREEMENT. 

D. The CONSULTANT hereby certifies that the CONSULTANT or subconsultant and any firm 
affiliated with the CONSULTANT or subconsultant that bids on any construction contract or on 
any Agreement to provide construction inspection for any construction project resulting from 
this AGREEMENT, has established necessary controls to ensure a conflict of interest does not 
exist. An affiliated firm is one, which is subject to the control of the same persons, through joint 
ownership or otherwise. 

ARTICLE XIV REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION 

The CONSULTANT warrants that this AGREEMENT was not obtained or secured through rebates, 
kickbacks or other unlawful consideration either promised or paid to any COUNTY employee. For 
breach or violation of this warranty, COUNTY shall have the right, in its discretion, to terminate this 
AGREEMENT without liability, to pay only for the value of the work actually performed, or to deduct 
from this AGREEMENT price or otherwise recover the full amount of such rebate, kickback or other 
unlawful consideration. 

ARTICLE XV PROHIBITION OF EXPENDING COUNTY, STATE, OR FEDERAL FUNDS FOR 
LOBBYING 

A. The CONSULTANT certifies, to the best of his or her knowledge and belief, that: 
1. No State, Federal, or COUNTY appropriated funds have been paid or will be paid, by or on 

behalf of the CONSULTANT, to any person for influencing or attempting to influence an 
officer or employee of any local, State, or Federal agency, a Member of the State 
Legislature or United States Congress, an officer or employee of the Legislature or 
Congress, or any employee of a Member of the Legislature or Congress in connection with 
the awarding or making of this AGREEMENT, or with the extension, continuation, renewal, 
amendment, or modification of this AGREEMENT. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with this AGREEMENT, the CONSULTANT shall complete and 
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its 
instructions. 

B. This certification is a material representation of fact upon which reliance was placed when 
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this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. §1352. Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than ten thousand 
dollars ($10,000) and not more than one hundred thousand dollars ($100,000) for each such 
failure. 

C. The CONSULTANT also agrees by signing this document that he or she shall require that 
the language of this certification be included in all lower tier subagreements, which exceed 
one hundred thousand dollars ($100,000), and that all such subrecipients shall certify and 
disclose accordingly. 

ARTICLE XVI NON-DISCRIMINATION CLAUSE AND STATEMENT OF COMPLIANCE 

A. The CONSULTANT’s signature affixed herein and dated shall constitute a certification under 
penalty of perjury under the laws of the State of California that the CONSULTANT has, unless 
exempt, complied with the nondiscrimination program requirements of Gov. Code §12990 and 
2 CCR § 8103. 

B. During the performance of this AGREEMENT, CONSULTANT and its subconsultants shall not 
deny the AGREEMENT’s benefits to any person on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, genetic 
information, marital status, sex, gender, gender identity, gender expression, age, sexual 
orientation, or military and veteran status, nor shall they unlawfully discriminate, harass, or 
allow harassment against any employee or applicant for employment because of race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, genetic information, marital status, sex, gender, gender identity, gender expression, 
age, sexual orientation, or military and veteran status. CONSULTANT and subconsultants 
shall insure that the evaluation and treatment of their employees and applicants for 
employment are free from such discrimination and harassment. 

C. CONSULTANT and subconsultants shall comply with the provisions of the Fair Employment 
and Housing Act (Gov. Code §12990 et seq.), the applicable regulations promulgated there 
under (2 CCR §11000 et seq.), the provisions of Gov. Code §§11135-11139.5, and the 
regulations or standards adopted by COUNTY to implement such article. The applicable 
regulations of the Fair Employment and Housing Commission implementing Gov. Code 
§12990 (a-f), set forth 2 CCR §§8100-8504, are incorporated into this AGREEMENT by 
reference and made a part hereof as if set forth in full. 

D. CONSULTANT shall permit access by representatives of the Department of Fair Employment 
and Housing and the COUNTY upon reasonable notice at any time during the normal business 
hours, but in no case less than twenty-four (24) hours’ notice, to such of its books, records, 
accounts, and all other sources of information and its facilities as said Department or COUNTY 
shall require to ascertain compliance with this clause. 

E. CONSULTANT and its subconsultants shall give written notice of their obligations under 
this clause to labor organizations with which they have a collective bargaining or other 
Agreement. 

F. CONSULTANT shall include the nondiscrimination and compliance provisions of this clause in 
all subcontracts to perform work under this AGREEMENT. 

G. The CONSULTANT, with regard to the work performed under this AGREEMENT, shall act in 
accordance with Title VI of the Civil Rights Act of 1964 (42 U.S.C. §2000d et seq.). Title VI 
provides that the recipients of federal assistance will implement and maintain a policy of 
nondiscrimination in which no person in the United States shall, on the basis of race, color, 
national origin, religion, sex, age, disability, be excluded from participation in, denied the 
benefits of or subject to discrimination under any program or activity by the recipients of federal 
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assistance or their assignees and successors in interest. 
H. The CONSULTANT shall comply with regulations relative to non-discrimination in federally- 

assisted programs of the U.S. Department of Transportation (49 CFR Part 21 - Effectuation of 
Title VI of the Civil Rights Act of 1964). Specifically, the CONSULTANT shall not participate 
either directly or indirectly in the discrimination prohibited by 49 CFR §21.5, including 
employment practices and the selection and retention of Subconsultants. 

I. CONSULTANT, subrecipient or subconsultant will never exclude any person from participation 
in, deny any person the benefits of, or otherwise discriminate against anyone in connection 
with the award and performance of any contract covered by 49 CFR 26 on the basis of race, 
color, sex, or national origin. In administering the COUNTY components of the DBE Program 
Plan, CONSULTANT, subrecipient or subconsultant will not, directly, or through contractual or 
other arrangements, use criteria or methods of administration that have the effect of defeating 
or substantially impairing accomplishment of the objectives of the DBE Program Plan with 
respect to individuals of a particular race, color, sex, or national origin. 

ARTICLE XVII DEBARMENT AND SUSPENSION CERTIFICATION 

A. The CONSULTANT’s signature affixed herein shall constitute a certification under penalty of 
perjury under the laws of the State of California, that the CONSULTANT or any person 
associated therewith in the capacity of owner, partner, director, officer or manager: 

1. Is not currently under suspension, debarment, voluntary exclusion, or 
determination of ineligibility by any federal agency; 

2. Has not been suspended, debarred, voluntarily excluded, or determined ineligible by any 
federal agency within the past three (3) years; 

3. Does not have a proposed debarment pending; and 
4. Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 
three (3) years. 

B. Any exceptions to this certification must be disclosed to COUNTY. Exceptions will not 
necessarily result in denial of recommendation for award, but will be considered in 
determining responsibility. Disclosures must indicate the party to whom the exceptions 
apply, the initiating agency, and the dates of agency action. 

C. Exceptions to the Federal Government excluded parties 
(https://sam.gov/content/home) maintained by the U.S. General Services 
Administration are to be determined by FHWA. 

ARTICLE XVIII DISADVANTAGED BUSINESS ENTERPRISES (DBE) PARTICIPATION 

A. CONSULTANT, subrecipient (COUNTY), or subconsultant shall take necessary and 
reasonable steps to ensure that DBEs have opportunities to participate in the contract (49 CFR 
26). To ensure equal participation of DBEs provided in 49 CFR 26.5, The COUNTY shows a 
contract goal for DBEs. CONSULTANT shall make work available to DBEs and select work 
parts consistent with available DBE subconsultants and suppliers. 
CONSULTANT shall meet the DBE goal shown elsewhere in these special provisions or 
demonstrate that they made adequate good faith efforts to meet this goal. It is CONSULTANT’s 
responsibility to verify at date of proposal opening that the DBE firm is certified as a DBE by 
using the California Unified Certification Program (CUCP) database and possesses the most 
specific available North American Industry Classification System (NAICS) codes or work code 
applicable to the type of work the firm will perform on the contract. Additionally, the 

https://sam.gov/content/home
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CONSULTANT is responsible to document the verification record by printing out the CUCP data 
for each DBE firm. A list of DBEs certified by the CUCP can be found at 
https://dot.ca.gov/programs/civil-rights/dbe- search. 
All DBE participation will count toward the California Department of Transportation’s federally 
mandated statewide overall DBE goal. Credit for materials or supplies CONSULTANT 
purchases from DBEs counts towards the goal in the following manner: 

• 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 

• 60 percent counts if the materials or supplies are purchased from a DBE regular dealer. 

• Only fees, commissions, and charges for assistance in the procurement and delivery of 
materials or supplies count if obtained from a DBE that is neither a manufacturer nor 
regular dealer. 49CFR26.55 defines "manufacturer" and "regular dealer." 

This AGREEMENT is subject to 49 CFR Part 26 entitled “Participation by Disadvantaged 
Business Enterprises in Department of Transportation Financial Assistance Programs”. 
CONSULTANTs who enter into a federally-funded agreement will assist the COUNTY in a good 
faith effort to achieve California's statewide overall DBE goal. 

B. The goal for DBE participation for this AGREEMENT is 25%. Participation by DBE 
CONSULTANT or subconsultants shall be in accordance with information contained in Exhibit 
10- O2: Consultant Contract DBE Commitment attached hereto and incorporated as part of 
the AGREEMENT. If a DBE subconsultant is unable to perform, CONSULTANT must make a 
good faith effort to replace him/her with another DBE subconsultant, if the goal is not 
otherwise met. 

C. CONSULTANT can meet the DBE participation goal by either documenting commitments to 
DBEs to meet the AGREEMENT goal, or by documenting adequate good faith efforts to meet 
the AGREEMENT goal. An adequate good faith effort means that the CONSULTANT must 
show that it took all necessary and reasonable steps to achieve a DBE goal that, by their 
scope, intensity, and appropriateness to the objective, could reasonably be expected to meet 
the DBE goal. If CONSULTANT has not met the DBE goal, complete and submit Exhibit 15-H: 
DBE Information – Good Faith Efforts to document efforts to meet the goal. Refer to 49 CFR 
Part 26 for guidance regarding evaluation of good faith efforts to meet the DBE goal. 

D. Contract Assurance  
Under 49 CFR 
26.13(b): 
CONSULTANT, subrecipient or subconsultant shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. CONSULTANT shall carry out 
applicable requirements of 49 CFR 26 in the award and administration of federal-aid contracts. 
Failure by the CONSULTANT to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying CONSULTANT from future proposing as non-responsible 

E. Termination and Replacement of DBE Subconsultants 
CONSULTANT shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless CONSULTANT or DBE subconsultant obtains the 

https://dot.ca.gov/programs/civil-rights/dbe-search
https://dot.ca.gov/programs/civil-rights/dbe-search
https://49cfr26.55/
https://dot.ca.gov/-/media/dot-media/programs/local-assistance/documents/lapm/c10/10o2.pdf
https://dot.ca.gov/-/media/dot-media/programs/local-assistance/documents/lapm/c10/10o2.pdf
https://dot.ca.gov/-/media/dot-media/programs/local-assistance/documents/lapm/c10/10o2.pdf
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COUNTY’s written consent. CONSULTANT shall not terminate or replace a listed DBE for 
convenience and perform the work with their own forces or obtain materials from other sources 
without authorization from the COUNTY. Unless the COUNTY’s consent is provided, the 
CONSULTANT shall not be entitled to any payment for work or material unless it is performed 
or supplied by the listed DBE on the Exhibit 10-02 Consultant Contract DBE Commitment 
form, included in the Bid. 
Termination of DBE Subconsultants 
After execution of the AGREEMENT, termination of a DBE may be allowed for the following, 
but not limited to, justifiable reasons with prior written authorization from the COUNTY:  

1. Listed DBE fails or refuses to execute a written contract based on plans and 
specifications for the project. 

2. The COUNTY stipulated that a bond is a condition of executing the subcontract and 
the listed DBE fails to meet the COUNTY’s bond requirements. 

3. Work requires a consultant's license and listed DBE does not have a valid license 
under Contractors License Law. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or 
refusing to perform is not an allowable reason to remove a DBE if the failure or refusal 
is a result of bad faith or discrimination). 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 
6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
7. Listed DBE becomes bankrupt or insolvent or exhibits credit unworthiness. 
8. Listed DBE voluntarily withdraws with written notice from the Contract 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the 

work on the Contract. 
11. The COUNTY determines other documented good cause. 

CONSULTANT shall notify the original DBE of the intent to use other forces or material sources 
and provide the reasons and provide the DBE with 5 days to respond to the notice and advise 
CONSULTANT and the COUNTY of the reasons why the use of other forces or sources of 
materials should not occur. 
CONSULTANT’s request to use other forces or material sources must include: 

1. One or more of the reasons listed in the preceding paragraph. 
2. Notices from CONSULTANT to the DBE regarding the request. 
3. Notices from the DBEs to CONSULTANT regarding the request. 

If a listed DBE is terminated or substituted, CONSULTANT must make good faith efforts to find 
another DBE to substitute for the original DBE. The substitute DBE must perform at least the 
same amount of work as the original DBE under the contract to the extent needed to meet or 
exceed the DBE goal. 

F. Commitment and Utilization 
The COUNTY’s DBE program must include a monitoring and enforcement mechanism to 
ensure that DBE commitments reconcile to DBE utilization. 
The COUNTY shall request CONSULTANT to: 

1. Notify the COUNTY’s contract administrator or designated representative of any 
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changes to its anticipated DBE participation 
2. Provide this notification before starting the affected work 
3. Maintain records including: 

• Name and business address of each 1st-tier subconsultant 
• Name and business address of each DBE subconsultant, DBE vendor, and 

DBE trucking company, regardless of tier 
• Date of payment and total amount paid to each business (see Exhibit 9-F 

Monthly Disadvantaged Business Enterprise Payment) 
If CONSULTANT is a DBE CONSULTANT, they shall include the date of work performed by 
their own forces and the corresponding value of the work. 
If a DBE is decertified before completing its work, the DBE must notify CONSULTANT in writing 
of the decertification date. If a business becomes a certified DBE before completing its work, the 
business must notify CONSULTANT in writing of the certification date. CONSULTANT shall 
submit the notifications to the COUNTY. On work completion, CONSULTANT shall complete a 
Disadvantaged Business Enterprises (DBE) Certification Status Change, Exhibit 17-O, form and 
submit the form to the COUNTY within 30 days of contract acceptance. 
Upon work completion, CONSULTANT shall complete Exhibit 17-F Final Report – Utilization of 
Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it to the 
COUNTY within 90 days of contract acceptance. The COUNTY will withhold $10,000 until the 
form is submitted. The COUNTY will release the withhold upon submission of the completed 
form. 
In the COUNTY’s reports of DBE participation to Caltrans, the COUNTY must display both 
commitments and attainments. 

G. Commercially Useful Function 
DBEs must perform a commercially useful function (CUF) under 49 CFR 26.55 when 
performing work or supplying materials listed on the DBE Commitment form. The DBE value 
of work will only count toward the DBE commitment if the DBE performs a CUF. A DBE 
performs a CUF when it is responsible for execution of the work of the AGREEMENT and is 
carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. To perform a CUF, the DBE must also be responsible, with respect to materials and 
supplies used on the AGREEMENT, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable), and paying for the material itself. 

CONSULTANT must perform CUF evaluation for each DBE working on a federal-aid contract, 
with or without a DBE goal. Perform a CUF evaluation at the beginning of the DBE’s work and 
continue to monitor the performance of CUF for the duration of the project. 

CONSULTANT must provide written notification to the COUNTY at least 15 days in advance 
of each DBE's initial performance of work or supplying materials for the Contract. The 
notification must include the DBE's name, work the DBE will perform on the contract, and the 
location, date, and time of where their work will take place. 

Within 10 days of a DBE initially performing work or supplying materials on the Contract, 
CONSULTANT shall submit to the LPA the initial evaluation and validation of DBE 
performance of a CUF using the LAPM 9-J: Disadvantaged Business Enterprise Commercially 
Useful Function Evaluation. Include the following information with the submittal: 

• Subcontract agreement with the DBE 

• Purchase orders 
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• Bills of lading 

• Invoices 

• Proof of payment 

CONSULTANT must monitor all DBE’s performance of CUF by conducting quarterly 
evaluations and validations throughout their duration of work on the Contract using the LAPM 
9-J: DBE Commercially Useful Function Evaluation. CONSULTANT must submit to the 
COUNTY these quarterly evaluations and validations by the 5th of the month for the previous 
three months of work. 

CONSULTANT must notify the COUNTY immediately if they believe the DBE may not be 
performing a CUF. 

The COUNTY will verify DBEs performance of CUF by reviewing the initial and quarterly 
submissions of LAPM 9-J: DBE Commercially Useful Function Evaluation, submitted 
supporting information, field observations, and through any additional COUNTY evaluations. 
The COUNTY must evaluate DBEs and their CUF performance throughout the duration of a 
Contract. The COUNTY will provide written notice to the CONSULTANT and the DBE at least 
two (2) business days prior to any evaluation. The CONSULTANT and the DBE must 
participate in the evaluation. Upon completing the evaluation, the COUNTY must share the 
evaluation results with the CONSULTANT and the DBE. An evaluation could include items 
that must be remedied upon receipt. If the COUNTY determines the DBE is not performing a 
CUF, the CONSULTANT must suspend performance of the noncompliant work. 

CONSULTANT and DBEs must submit any additional CUF related records and documents 
within five (5) business days of COUNTY’s request such as: 

• Proof of ownership or lease and rental agreements for equipment 

• Tax records 

• Employee rosters 

• Certified payroll records 

• Inventory rosters 
Failure to submit required DBE Commercially Useful Function Evaluation forms or requested 
records and documents can result in withholding of payment for the value of work completed 
by the DBE. 
If CONSULTANT and/or the COUNTY determine that a listed DBE is not performing a CUF in 
performance of their DBE committed work, CONSULTANT must immediately suspend 
performance of the noncompliant portion of the work. COUNTY may deny payment for the 
noncompliant portion of the work. COUNTY will ask the CONSULTANT to submit a corrective 
action plan (CAP) to the LOCAL AGENGY within five (5) days of the noncompliant CUF 
determination. The CAP must identify how the CONSULTANT will correct the noncompliance 
findings for the remaining portion of the DBE's work. COUNTY has five (5) days to review the 
CAP in conjunction with the CONSULTANT’s review. The CONSULTANT must implement the 
CAP within five (5) days of the COUNTY's approval. The COUNTY will then authorize the prior 
noncompliant portion of work for the DBE's committed work. 
If corrective actions cannot be accomplished to ensure the DBE performs a commercially 
useful function on the Contract, CONSULTANT may have good cause to request termination 
of the DBE. 

H. A DBE does not perform a CUF if its role is limited to that of an extra participant in a 
transaction, AGREEMENT, or project through which funds are passed in order to obtain the 
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appearance of DBE participation. In determining whether a DBE is such an extra participant, 
examine similar transactions, particularly those in which DBEs do not participate. 

I. If a DBE does not perform or exercise responsibility for at least thirty percent (30%) of the total 
cost of its AGREEMENT with its own work force, or the DBE subcontracts a greater portion of 
the work of the AGREEMENT than would be expected on the basis of normal industry practice 
for the type of work involved, it will be presumed that it is not performing a CUF. 

J. CONSULTANT shall maintain records of materials purchased or supplied from all 
subcontracts entered into with certified DBEs. The records shall show the name and business 
address of each DBE or vendor and the total dollar amount actually paid each DBE or 
vendor, regardless of tier. The records shall show the date of payment and the total dollar 
figure paid to all firms. DBE CONSULTANT’s shall also show the date of work performed by 
their own forces along with the corresponding dollar value of the work. 

K. If a DBE subconsultant is decertified during the life of the AGREEMENT, the decertified 
subconsultant shall notify CONSULTANT in writing with the date of decertification. If a 
subconsultant becomes a certified DBE during the life of the AGREEMENT, the subconsultant 
shall notify CONSULTANT in writing with the date of certification. Any changes should be 
reported to COUNTY’s Contract Administrator within thirty (30) calendar days. 

L. For projects awarded on or after March 1, 2020, but before September 1, 2023: after 
submitting an invoice for reimbursement that includes a payment to a DBE, but no later than 
the 10th of the following month, the prime contractor/consultant must complete and email 
Exhibit 9-F: Disadvantaged Business Enterprise Running Tally of Payments to 
business.support.unit@dot.ca.gov with a copy to local administering agencies. 
For projects awarded on or after September 1, 2023: Exhibit 9-F is no longer required. 
Instead, by the 15th of the month following the month of any payment(s), the CONSULTANT 
must now submit Exhibit 9-P to the COUNTY administering the contract. If the CONSULTANT 
does not make any payments to subconsultants, supplier(s), and/or manufacturers they must 
report “no payments were made to subs this month” and write this visibly and legibly on 
Exhibit 9-P. 

M. Any subcontract entered into as a result of this AGREEMENT shall contain all of the 
provisions of this section. 

ARTICLE XIX INSURANCE 

A. Prior to commencement of the work described herein, CONSULTANT shall furnish COUNTY 
a Certificate of Insurance stating that there is general comprehensive liability insurance 
presently in effect for CONSULTANT with a combined single limit (CSL) of not less than one 
million dollars ($1,000,000) per occurrence. 

B. The Certificate of Insurance will provide: 
1. That the insurer will not cancel the insured’s coverage without thirty (30) calendar days 

prior written notice to COUNTY. 
2. That COUNTY, its officers, agents, employees, and servants are included as additional 

insureds, but only insofar as the operations under this AGREEMENT are concerned. 
3. That COUNTY will not be responsible for any premiums or assessments on the policy. 

C. CONSULTANT agrees that the bodily injury liability insurance herein provided for, shall be in 
effect at all times during the term of this AGREEMENT. In the event said insurance coverage 
expires at any time or times during the term of this AGREEMENT, CONSULTANT agrees to 
provide at least thirty (30) calendar days prior notice to said expiration date; and a new 
Certificate of Insurance evidencing insurance coverage as provided for herein, for not less than 
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either the remainder of the term of the AGREEMENT, or for a period of not less than one (1) 
year. New Certificates of Insurance are subject to the approval of COUNTY. In the event 
CONSULTANT fails to keep in effect at all times insurance coverage as herein provided, 
COUNTY may, in addition to any other remedies it may have, terminate this AGREEMENT 
upon occurrence of such event. 

ARTICLE XX FUNDING REQUIREMENTS 

A. It is mutually understood between the parties that this AGREEMENT may have been written 
before ascertaining the availability of funds or appropriation of funds, for the mutual benefit of 
both parties, in order to avoid program and fiscal delays that would occur if the AGREEMENT 
were executed after that determination was made. 

B. This AGREEMENT is valid and enforceable only if sufficient funds are made available to 
COUNTY for the purpose of this AGREEMENT. In addition, this AGREEMENT is subject to 
any additional restrictions, limitations, conditions, or any statute enacted by the Congress, 
State Legislature, or COUNTY governing board that may affect the provisions, terms, or 
funding of this AGREEMENT in any manner. 

C. It is mutually agreed that if sufficient funds are not appropriated, this AGREEMENT may 
be amended to reflect any reduction in funds. 

D. COUNTY has the option to terminate the AGREEMENT pursuant to Article VI Termination, or 
by mutual agreement to amend the AGREEMENT to reflect any reduction of funds. 

ARTICLE XXI CHANGE IN TERMS 

A. This AGREEMENT may be amended or modified only by mutual written agreement of the parties. 
B. CONSULTANT shall only commence work covered by an amendment after the 

amendment is executed and notification to proceed has been provided by COUNTY’s 
Contract Administrator. 

C. There shall be no change in CONSULTANT’s Project Manager or members of the project team, 
as listed in the approved Cost Proposal, which is a part of this AGREEMENT without prior 
written approval by COUNTY’s Contract Administrator. 

ARTICLE XXII CONTINGENT FEE 

CONSULTANT warrants, by execution of this AGREEMENT that no person or selling agency has 
been employed, or retained, to solicit or secure this AGREEMENT upon an agreement or 
understanding, for a commission, percentage, brokerage, or contingent fee, excepting bona fide 
employees, or bona fide established commercial or selling agencies maintained by CONSULTANT 
for the purpose of securing business. For breach or violation of this warranty, COUNTY has the right 
to annul this AGREEMENT without liability; pay only for the value of the work actually performed, or in 
its discretion to deduct from the AGREEMENT price or consideration, or otherwise recover the full 
amount of such commission, percentage, brokerage, or contingent fee. 

ARTICLE XXIII DISPUTES 

Prior to either party commencing any legal action under this AGREEMENT, the parties agree to try in 
good faith, to settle any dispute amicably between them. If a dispute has not been settled after forty-five 
(45) days of good-faith negotiations and as may be otherwise provided herein, then either party may 
commence legal action against the other. 
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A. Any dispute, other than audit, concerning a question of fact arising under this AGREEMENT 
that is not disposed of by agreement shall be decided by a committee consisting of COUNTY’s 
Contract Administrator and Howard Dashiell, Director of Transportation, who may consider 
written or verbal information submitted by CONSULTANT. 

B. Not later than thirty (30) calendar days after completion of all deliverables necessary to 
complete the plans, specifications and estimate, CONSULTANT may request review by 
COUNTY Governing Board of unresolved claims or disputes, other than audit. The request for 
review will be submitted in writing. 

C. Neither the pendency of a dispute, nor its consideration by the committee will 
excuse CONSULTANT from full and timely performance in accordance with the 
terms of this AGREEMENT. 

ARTICLE XXIV INSPECTION OF WORK 

CONSULTANT and any subconsultant shall permit COUNTY, the State, and the FHWA if federal 
participating funds are used in this AGREEMENT; to review and inspect the project activities and 
files at all reasonable times during the performance period of this AGREEMENT. 

ARTICLE XXV SAFETY 

A. CONSULTANT shall comply with OSHA regulations applicable to CONSULTANT regarding 
necessary safety equipment or procedures. CONSULTANT shall comply with safety 
instructions issued by COUNTY Safety Officer and other COUNTY representatives. 
CONSULTANT personnel shall wear hard hats and safety vests at all times while working on 
the construction project site. 

B. Pursuant to the authority contained in Vehicle Code §591, COUNTY has determined that 
such areas are within the limits of the project and are open to public traffic. CONSULTANT 
shall comply with all of the requirements set forth in Divisions 11, 12, 13, 14, and 15 of the 
Vehicle Code. CONSULTANT shall take all reasonably necessary precautions for safe 
operation of its vehicles and the protection of the traveling public from injury and damage 
from such vehicles. 

C. CONSULTANT must have a Division of Occupational Safety and Health (CAL-OSHA) 
permit(s), as outlined in Labor Code §6500 and §6705, prior to the initiation of any practices, 
work, method, operation, or process related to the construction or excavation of trenches 
which are five (5) feet or deeper. 

ARTICLE XXVI OWNERSHIP OF DATA 

A. It is mutually agreed that all materials prepared by CONSULTANT under this AGREEMENT 
shall become the property of City, and CONSULTANT shall have no property right therein 
whatsoever. Immediately upon termination, City shall be entitled to, and CONSULTANT shall 
deliver to City, reports, investigations, appraisals, inventories, studies, analyses, drawings and 
data estimates performed to that date, whether completed or not, and other such materials as 
may have been prepared or accumulated to date by CONSULTANT in performing this 
AGREEMENT which is not CONSULTANT’s privileged information, as defined by law, or 
CONSULTANT’s personnel information, along with all other property belonging exclusively to 
City which is in CONSULTANT’s possession. Publication of the information derived from work 
performed or data obtained in connection with services rendered under this AGREEMENT 
must be approved in writing by City. 

B. Additionally, it is agreed that the Parties intend this to be an AGREEMENT for services and 
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each considers the products and results of the services to be rendered by CONSULTANT 
hereunder to be work made for hire. CONSULTANT acknowledges and agrees that the work 
(and all rights therein, including, without limitation, copyright) belongs to and shall be the sole 
and exclusive property of City without restriction or limitation upon its use or dissemination by 
City. 

C. Nothing herein shall constitute or be construed to be any representation by CONSULTANT that 
the work product is suitable in any way for any other project except the one detailed in this 
Contract. Any reuse by City for another project or project location shall be at City’s sole risk. 

D. Applicable patent rights provisions regarding rights to inventions shall be included in the 
contracts as appropriate (48 CFR 27 Subpart 27.3 - Patent Rights under Government 
Contracts for federal- aid contracts). 

E. COUNTY may permit copyrighting reports or other agreement products. If copyrights are 
permitted; the AGREEMENT shall provide that the FHWA shall have the royalty-free 
nonexclusive and irrevocable right to reproduce, publish, or otherwise use; and to authorize 
others to use, the work for government purposes. 

ARTICLE XXVII CLAIMS FILED BY COUNTY’s CONSTRUCTION CONTRACTOR 

A. If claims are filed by COUNTY’s construction contractor relating to work performed by 
CONSULTANT’s personnel, and additional information or assistance from CONSULTANT’s 
personnel is required in order to evaluate or defend against such claims; CONSULTANT 
agrees to make its personnel available for consultation with COUNTY’S construction contract 
administration and legal staff and for testimony, if necessary, at depositions and at trial or 
arbitration proceedings. 

B. CONSULTANT’s personnel that COUNTY considers essential to assist in defending against 
construction contractor claims will be made available on reasonable notice from COUNTY. 
Consultation or testimony will be reimbursed at the same rates, including travel costs that 
are being paid for CONSULTANT’s personnel services under this AGREEMENT. 

C. Services of CONSULTANT’s personnel in connection with COUNTY’s construction 
contractor claims will be performed pursuant to a written contract amendment, if necessary, 
extending the termination date of this AGREEMENT in order to resolve the construction 
claims. 

ARTICLE XXVIII CONFIDENTIALITY OF DATA 

A. All financial, statistical, personal, technical, or other data and information relative to COUNTY’s 
operations, which are designated confidential by COUNTY and made available to 
CONSULTANT in order to carry out this AGREEMENT, shall be protected by CONSULTANT 
from unauthorized use and disclosure. 

B. Permission to disclose information on one occasion, or public hearing held by COUNTY 
relating to the AGREEMENT, shall not authorize CONSULTANT to further disclose such 
information, or disseminate the same on any other occasion. 

C. CONSULTANT shall not comment publicly to the press or any other media regarding the 
AGREEMENT or COUNTY’s actions on the same, except to COUNTY’s staff, 
CONSULTANT’s own personnel involved in the performance of this AGREEMENT, at 
public hearings, or in response to questions from a Legislative committee. 

D. CONSULTANT shall not issue any news release or public relations item of any nature, 
whatsoever, regarding work performed or to be performed under this AGREEMENT without 
prior review of the contents thereof by COUNTY, and receipt of COUNTY’S written 
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permission. 
E. All information related to the construction estimate is confidential, and shall not be disclosed by 

CONSULTANT to any entity, other than COUNTY, Caltrans, and/or FHWA. All of the materials 
prepared or assembled by CONSULTANT pursuant to performance of this Contract are 
confidential and CONSULTANT agrees that they shall not be made available to any individual 
or organization without the prior written approval of City or except by court order. If 
CONSULTANT or any of its officers, employees, or subcontractors does voluntarily provide 
information in violation of this Contract, City has the right to reimbursement and indemnity from 
CONSULTANT for any damages caused by CONSULTANT releasing the information, 
including, but not limited to, City’s attorney’s fees and disbursements, including without 
limitation experts’ fees and disbursements. 

ARTICLE XXIX NATIONAL LABOR RELATIONS BOARD CERTIFICATION 

In accordance with Public Contract Code §10296, CONSULTANT hereby states under penalty of 
perjury that no more than one final unappealable finding of contempt of court by a federal court has 
been issued against CONSULTANT within the immediately preceding two-year period, because of 
CONSULTANT’s failure to comply with an order of a federal court that orders CONSULTANT to 
comply with an order of the National Labor Relations Board. 

ARTICLE XXX EVALUATION OF CONSULTANT 

CONSULTANT’s performance will be evaluated by COUNTY. A copy of the evaluation will be sent to 
CONSULTANT for comments. The evaluation together with the comments shall be retained as part 
of the AGREEMENT record. 

ARTICLE XXXI PROMPT PAYMENT 

A. PROMPT PAYMENT FROM COUNTY TO CONSULTANT 
The COUNTY shall make all project progress payment within 30 days after receipt of an undisputed 
and properly submitted payment request from CONSULTANT on a professional service contract. If 
the COUNTY fails to pay promptly, the COUNTY shall pay interest to the CONSULTANT, which 
accrues at the rate of 10 percent per annum on the principal amount of a money judgment remaining 
unsatisfied and pro-rated as necessary. Upon receipt of the payment request, the COUNTY shall act 
in accordance with both of the following: 
(1) The COUNTY shall review each payment request as soon as feasible after receipt to verify it is a 

proper payment request. 
(2) The COUNTY must return any payment request deemed improper by the COUNTY to the 

CONSULTANT as soon as feasible, but not later than seven (7) days, after receipt. A request 
returned pursuant to this paragraph shall include documentation setting forth in writing the 
reasons why it is an improper payment request. 

B. PROMPT PAYMENT CERTIFICATION  
For projects awarded on or after September 1, 2023: the CONSULTANT must now submit Exhibit 9-
P to the COUNTY administering the contract by the 15th of the month following the month of any 
payment(s). If the CONSULTANT does not make any payments to subconsultants, supplier(s), 
and/or manufacturers they must report “no payments were made to subs this month” and write this 
visibly and legibly on Exhibit 9-P. 
The COUNTY must verify all Exhibit 9-P information, monitor compliance with prompt payment 
requirements for DBE and non-DBE firms, and address any shortfalls to the DBE commitment and 
prompt payment issues until the end of the project. The COUNTY must email a copy of Exhibit 9-P to 
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DBE.Forms@dot.ca.gov before the end of the month after receiving the Exhibit 9-P from the 
CONSULTANT. 

ARTICLE XXXII TITLE VI ASSURANCES 

APPENDICES A - E of the TITLE VI ASSURANCES 

The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of 
Transportation contracts between an agency and a consultant to contain Appendices A and E of the 
Title VI Assurances. Include Appendices B, C, and D if appliable as shown below. In addition, the 
consultant must include the Title VI Assurances Appendices A and E, and if applicable Appendices B, 
C, and D in all subcontracts to perform work under the contract. 
The clauses of Appendix B of this Assurance shall be included as a covenant running with the land, in 
any deed from the United States effecting or recording a transfer of real property, structures, use, or 
improvements thereon or interest therein to a COUNTY. 
The clauses set forth in Appendix C and Appendix D of this Assurance shall be included as a 
covenant running with the land, in any future deeds, leases, licenses, permits, or similar instruments 
entered into by the COUNTY with other parties: 

a. for the subsequent transfer of real property acquired or improved under the applicable 
activity, project, or program; and 

b. for the construction or use of, or access to, space on, over, or under real property 
acquired or improved under the applicable activity, project, or program. 

APPENDIX A 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in 
interest (hereinafter collectively referred to as CONSULTANT) agrees as follows: 

a. Compliance with Regulations: CONSULTANT shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 
49, Code of Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as the REGULATIONS), which are herein incorporated by reference 
and made a part of this agreement. 

b. Nondiscrimination: CONSULTANT, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, 
religion, age, or disability in the selection and retention of sub-applicants, including 
procurements of materials and leases of equipment. CONSULTANT shall not participate 
either directly or indirectly in the discrimination prohibited by Section 21.5 of the 
Regulations, including employment practices when the agreement covers a program set 
forth in Appendix B of the Regulations. 

c. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In 
all solicitations either by competitive bidding or negotiation made by CONSULTANT for 
work to be performed under a Sub- agreement, including procurements of materials or 
leases of equipment, each potential sub-applicant or supplier shall be notified by 
CONSULTANT of the CONSULTANT’S obligations under this Agreement and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

d. Information and Reports: CONSULTANT shall provide all information and reports required 
by the Regulations, or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be 
determined by the recipient or FHWA to be pertinent to ascertain compliance with such 
Regulations or directives. Where any information required of CONSULTANT is in the 

https://www.faa.gov/sites/faa.gov/files/about/office_org/headquarters_offices/acr/dot_order_1050_2A_standard_dot_title_vi_assurances.pdf
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exclusive possession of another who fails or refuses to furnish this information, 
CONSULTANT shall so certify to the recipient or FHWA as appropriate, and shall set forth 
what efforts CONSULTANT has made to obtain the information. 

e. Sanctions for Noncompliance: In the event of CONSULTANT’s noncompliance with 
the nondiscrimination provisions of this agreement, the recipient shall impose such 
agreement sanctions as it or the FHWA may determine to be appropriate, including, 
but not limited to: 

i. withholding of payments to CONSULTANT under the Agreement within a 
reasonable period of time, not to exceed 90 days; and/or 

ii. cancellation, termination or suspension of the Agreement, in whole or in part. 
f. Incorporation of Provisions: CONSULTANT shall include the provisions of paragraphs 

(1) through (6) in every sub-agreement, including procurements of materials and 
leases of equipment, unless exempt by the Regulations, or directives issued pursuant 
thereto. 

CONSULTANT shall take such action with respect to any sub-agreement or procurement as the 
recipient or FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance, provided, however, that, in the event CONSULTANT becomes involved in, or is 
threatened with, litigation with a sub-applicant or supplier as a result of such direction, CONSULTANT 
may request the recipient enter into such litigation to protect the interests of the State, and, in 
addition, CONSULTANT may request the United States to enter into such litigation to protect the 
interests of the United States. 

APPENDIX B 
CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

The following clauses will be included in deeds effecting or recording the transfer of real property, 
structures, or improvements thereon, or granting interest therein from the United States pursuant to the 
provisions of Assurance 4: 
NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the 
condition that the recipient will accept title to the lands and maintain the project constructed thereon in 
accordance with Title 23 U.S.C., the regulations for the administration of the preceding statute, and 
the policies and procedures prescribed by the FHWA of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of Federal 
Regulations, 
U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in 
Federally-assisted programs of the U.S. Department of Transportation pertaining to and effectuating 
the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the recipient all the right, title and interest of 
the U.S. Department of Transportation in and to said lands described in Exhibit A attached hereto and 
made a part hereof. 

(HABENDUM CLAUSE) 
TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors 
forever, subject, however, to the covenants, conditions, restrictions and reservations herein contained 
as follows, which will remain in effect for the period during which the real property or structures are 
used for a purpose for which Federal financial assistance is extended or for another purpose involving 
the provision of similar services or benefits and will be binding on the recipient, its successors and 
assigns. The recipient, in consideration of the conveyance of said lands and interest in lands, does 
hereby covenant and agree as a covenant running with the land for itself, its successors and assigns, 
that (1) no person will on the grounds of race, color, or national origin, be excluded from participation 
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in, be denied the benefits of, or be otherwise subjected to discrimination with regard to any facility 
located wholly or in part on, over, or under such lands hereby conveyed [,] [and]* (2) that the recipient 
will use the lands and interests in lands and interest in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-assisted 
programs of the 
U.S. Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended[, and (3) that in the event of breach of any of the above- 
mentioned non-discrimination conditions, the Department will have a right to enter or re-enter said 
lands and facilities on said lands, and that above described land and facilities will thereon revert to 
and vest in and become the absolute property of the U.S. Department of Transportation and its 
assigns as such interest existed prior to this instruction].* (*Reverter clause and related language to 
be used only when it is determined that such a clause is necessary in order to make clear the 
purpose of Title VI.) 

APPENDIX C 
CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE 

ACTIVITY, FACILITY, OR PROGRAM 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the recipient pursuant to the provisions of Assurance 7(a): 

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add “as a 
covenant running with the land”] that: 

1. In the event facilities are constructed, maintained, or otherwise operated on the 
property described in this (deed, license, lease, permit, etc.) for a purpose for which 
a U.S. Department of Transportation activity, facility, or program is extended or for 
another purpose involving the provision of similar services or benefits, the (grantee, 
licensee, lessee, permittee, etc.) will maintain and operate such facilities and 
services in compliance with all requirements imposed by the Acts and 
Regulations(as may be amended) such that no person on the grounds of race, color, 
or national origin, will be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination in the use of said facilities. 

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 
Non- discrimination covenants, the recipient will have the right to terminate the (lease, 
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 
and hold the same as if the (lease, license, permit, etc.) had never been made or issued.* 

C. With respect to a deed, in the event of breach of any of the above Non-discrimination 
covenants, the recipient will have the right to enter or re-enter the lands and facilities 
thereon, and the above described lands and facilities will there upon revert to and vest in 
and become the absolute property of the recipient and its assigns.* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 

APPENDIX D 
CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE 

ACTIVITY, FACILITY OR PROGRAM 

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements 
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entered into by the recipient pursuant to the provisions of Assurance 7(b): 
A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest ,and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, “as a 
covenant running with the land”) that (1) no person on the ground of race, color, or national 
origin, will be excluded from participation in, denied the benefits of, or be otherwise 
subjected to discrimination in the use of said facilities, (2) that in the construction of any 
improvements on, over, or under such land, and the furnishings of services thereon, no 
person on the ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits or, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set forth in 
this Assurance. 

B. With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above of 
the above Non-discrimination covenants, the recipient will have the right to terminate the 
(license, permits, etc., as appropriate) and to enter or re-enter and repossess said land and 
the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) had 
never been made or issued.* 

C. With respect to deeds, in the event of breach of any of the above Non-discrimination 
covenants, the recipient will there upon revert to and vest in and become the absolute 
property of the recipient and its assigns. 

APPENDIX E 

During the performance of this contract, the CONSULTANT, for itself, its assignees, and successors 
in interest (hereinafter referred to as the “CONSULTANT”) agrees to comply with the following non- 
discrimination statutes and authorities, including, but not limited to: 
Pertinent Non-Discrimination Authorities: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 
• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 
• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on 
the basis of sex; 
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CR Part 27; 
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
prohibits discrimination on the basis of age); 
• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or 
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and 
contractors, whether such programs or activities are Federally funded or not); 
• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of the 
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basis of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented 
by Department of Transportation regulations 49 C.F.R. parts 37 and 38; 
• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 
• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. 
at 74087 to 74100); 
• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 
 
[END OF REQUIRED FEDERAL LANGUAGE] 
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