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April 11, 2025 
 

TO:  Plan Holders and Bidders 

 

FROM:  Rygg Larsen, Resident Engineer 

 

RE:  COUNTY OF MENDOCINO, DEPARTMENT OF TRANSPORTATION 

LAMBER LANE BRIDGE REPLACEMENT ACROSS ROBINSON CREEK 

IN MENDOCINO COUNTY 

DOT CONTRACT NO. 230001 

PROJECT ID B1302 

FEDERAL AID PROJECT NO. BRLO-5910(099) 

 

The attached Addendum No. 1 is hereby issued for the subject contract. 

 

PLEASE ATTACH A COPY OF ADDENDUM NUMBER 1 TO BOOK 1 OF 2 SUBMITTED 

BY THE BIDDER. 

 

All bidders must acknowledge receipt of addendum No. 1 with their signature (see 

attached page) and return to the Department of Transportation with their bid to be 

considered for award. 

 

If you have any questions, please contact Rygg Larsen at (707) 234-2824. 

 

 

 

 

 

_________________________________       April 11, 2025  

Rygg Larsen, Resident Engineer Date  
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Cc:  DOT Contract No. 230001 

 

I hereby acknowledge receipt of Addendum No. 1 for LAMBER LANE BRIDGE 

REPLACEMENT ACROSS ROBINSON CREEK IN MENDOCINO COUNTY, DOT 

CONTRACT NO. 230001with my signature. 

 

 

 

Company Name:_________________________________ 

 

 

Name Printed:___________________________________ 

 

 

Signature:______________________________________ 

 

 

Date:__________________________________________ 

 
  



Lamber Lane Bridge Replacement Across Robinson Creek Page 3 of 7 

Addendum #1 

COUNTY OF MENDOCINO, DEPARTMENT OF TRANSPORTATION 

ACKERMAN CREEK BRIDGE REPLACEMENT ON NORTH STATE STREET 

CR 104, MILE POST M.P. 0.97 

DOT CONTRACT NO. 200093 

DOT PROJECT NO. A1101 

FEDERAL AID PROJECT NO. BHLS-5910(081) 

ADDENDUM NO. 1 

The following changes will be made on the Contract as Addendum No. 1. 

 

BOOK 1 OF 2:  

Replace section 10-1.05 with: 

10-1.05 STAGING AREA 

10-1.05A General 

You may use the construction staging area as shown in "2025_04_11 Lambert Staging Area for 

Contract Package" exhibit in the Appendix. There are limitations on the size of the staging area 

based on specific dates as shown in the exhibit. 

Two weeks prior to occupying the Staging Area, notify the Engineer, the County in writing and 

contact the Fairgrounds. The phone number and email for the Fairgrounds is available from the 

Engineer. The contact for Fairgrounds is:  

Jim Brown  

Anderson Valley Apple Show and Fair 

1440 CA-128 

Boonville, CA 95415 

The staging area needs to be fully fenced with chain link fencing as shown in the exhibit. The 

Contractor can use less area than shown. Fencing is only required in areas being used by the 

Contractor.  

Restore construction staging area to original grade with the same materials and composition as 

the surrounding area and to a comparable density of the surrounding materials.  

In addition to restoring grade of the staging area upon demobilizing, Contractor is responsible for 

providing erosion control measures that will be defined in Contractor’s SWPPP. A combination 

of hydromulch and hydroseed is anticipated. 

10-1.05A(1) Water Supply 

You may contact the Fairgrounds to negotiate an agreement to supply water for construction and 

operations.  

10-1.05B Payment 

Payment for supplying the fence, installing the fence, and site restoration for the construction 

staging area is included in the payment for Mobilization. 

 

Add to section 10-6: 

Payment for developing water supply is included in the payment for Mobilization. 
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Replace section 48-8.01A with: 

48-8.01A  Summary 

Section 48-8 includes specifications for constructing a temporary bridge for a detour. 

You must design, construct, and maintain a temporary bridge that: 

1. Is safe and adequate 

2. Provides the necessary rigidity 

3. Supports the loads imposed 

4. Produces a finished structure that conforms to the lines and grades shown 

 

If the County-owned Bailey bridge is used for the Temporary Structure, there is no requirement 

to strengthen or modify it to carry public traffic. The existing temporary bridge must retain the 

current 25-ton weight limit posting. You must relocate posting signs to a location approved by 

the Engineer. You must design the foundations to carry the lateral loads defined in Section 48-

8.01D(2)(b). You must perform an evaluation to verify erection operations do not damage the 

County's property. Comply with Section 48-8.03.  

If the County-owned Bailey bridge is used for public traffic and the Contractor’s construction 

loading and operations exceed the current load posting, then you must evaluate the bridge for 

construction overloads for the imposed loads of construction equipment. You must design the 

foundations to carry the lateral loads defined in Section 48-8.01D(2)(b). Comply with Section 

48-8.03. The bridge may be retrofitted or strengthened to comply with this criteria. The bridge 

must be maintained during the duration of construction. Any strengthening or retrofits must not 

permanently alter or damage the County’s Bailey. If strengthening or retrofits occur on the 

bridge, they must be removed at the end of construction and prior to salvaging the bridge. 

If the County-owned Bailey bridge is not used as the Temporary Structure, the Contractor must 

provide a Temporary Structure that complies with sections 48-8.01C, 48-8.01D and 48-8.03. 

Prior to using the County's Bailey as the temporary detour bridge, the Contractor needs to 

perform a condition survey and submit a condition log of the bridge. The submittal should 

include the schematic of the bridge with identifying bridge part labels. The condition logs 

include: 

1. Bridge part identifying label 

2. Condition of bridge part 

3. Photo records of bridge part 

 

The condition survey must be performed, submitted to, and authorized by the RE both before and 

after the Contractor’s use of the County-owned Bailey bridge for the temporary structure. The 

Contractor will be responsible for replacing any components that are missing or damaged by 

Bailey’s use for the detour. The condition logs will be used to determine damage, if any, is 

caused to the County-owned Bailey bridge. 
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If the existing County-owned Bailey bridge is used as the temporary bridge for the detour, a 12-

hour closure during daylight hours with proper public notification is allowed. Public notification 

must follow section 7-1.03 in the Special Provisions. Only the public and emergency traffic (no 

construction loads) may use the Fairgrounds bridge during this closure. Develop and submit a 

traffic handling plan. Monitor all public traffic utilizing the fairgrounds detour and collect an 

executed liability release document provided to you by the Owner.  This public traffic detour 

must be as short a duration possible within the closure period. 

 

Add to section 59-2.01A(1): 

Clean and paint the new steel bridge shown in the following table with the coating system 

specified: 

Bridge name and number Work description Coating system 

Lamber Lane Bridge 

Replacement  

Across Robinson Creek 

Br. No. 10C0227 

Clean, blast clean, and paint new steel 

portions of bridge. 

Zinc 

 

Replace section 59-2.01A(3)(b) with: 

59-2.01A(3)(b)  Mandatory SSPC-QP Certifications 

Submit proof of each required SSPC-QP certification as specified in section 8-1.04C. Required 

certifications are: 

1. SSPC-QP 1 

2. SSPC-QP 2, Category A 

3. AISC-420-10/SSPC-QP 3, enclosed shop 

 

Add after section 59-2.01C(3)(b)(ii): 

59-2.01C(3)(b)(iii) Weathering Structural Steel Applications 

For weathering structural steel application, provide a Commercial Blast according to 

specification SSPC-SP6 to surfaces not requiring painting.  

After blasting, apply at least three uniform applications of water mist (at 24-hour intervals 

between applications) to all unpainted areas of outside surfaces of the fascia girder to ensure 

uniform weathering. Contain all water mist so that none enters the river. Apply each application 

on dry surfaces. Perform the water application within 48 hours after the painted surfaces have 

been properly cured. Ensure all water applications are witnessed by the Engineer or Engineer's 

authorized representative.  

Finish coats are not required on the Lamber Lane over Robinson Creek Bridge. The final coat 

must match color no. 30045 of FED-STD 595. 

 

Replace section 72-8 with: 

72-8.02C  Large Woody Debris  

72-8.02C(1)  Definitions  
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Woody Debris: A mix of tree branches and trunks located on site or in the staging area that are a 

minimum of 12 inches in diameter and a minimum of 10-15-feet in length. 

 

Rootwad: A tree trunk with an attached root ball.   

 

72-8.02C(2)  General  

Logs and woody material must be free from disease, infestations, noxious weeds, objectionable 

material, and physical defects that could compromise the structural integrity of the logs.  

 

72-8.02C(3)  Materials 

Woody debris must be a minimum of 12 inches in diameter and a length of 10-15 feet.  

72-8.02C(4)  Logs  

Logs are already located on site or in the staging area. Logs located on site are still standing with 

all branches removed. Logs located at the staging area have been by salvaged by the County 

during tree removal. The Engineer will direct you to the location of the logs. 

The Logs located on site are:  

1. One Oak Tree   

2. Two Douglas Firs 

 

72-8.02C(5)  Rootwads  

Rootwads must be obtained from rootwad excavation during clearing and grubbing activities. 

There is one rootwad in the creek on the western bank downstream of the bridge to be used under 

the direction of the Engineer. One rootwad shall be salvaged from the Contractor from the 

standing trees on site.  

Rootwads must be free of earth, invasive non-native plant materials, noxious weeds, and other  

objectionable material.  

 

72-8.02C(6)  Log Anchor  

Log anchors must be No. 8 bar reinforcement and comply with section 52. Thread both ends of 

the bar reinforcement to receive washers and nuts.  

Metal fittings must be commercial-quality steel, malleable iron, or wrought iron and must 

comply with section 75.  

 

72-8.03  CONSTRUCTION 

72-8.03A  General  

Mark locations for placement of large woody debris. Contractor to mark final placement of both 

logs and roots and confirm with Engineer prior to installation. 

 

72-8.03B  Submittals  

Submit a work plan for wood installation work before installing wood. The work plan must 

describe in detail the method of:  
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1. Lifting wood installation material  

2. Transporting and storing wood installation material  

3. Installing wood installation material 

 

72-8.03C  Large Woody Debris  

Use materials from locations specified above and identified by the Engineer. 

Install the logs and rootwads during streambed grading.  

Exposed log ends must not have a smooth cut appearance. Logs obtained with attached root balls 

must have the root ball end face or be above finished grade. Logs obtained with no attached root 

ball must be roughened on the end that faces or is above finished grade.   

Where there are log anchors, cut an angled notch to the connecting rootwads and logs to ensure a 

solid connection. Do not cut notch deeper than 1/4 diameter of the rootwad and log. Connect 

with log anchor. Drill holes for log anchors through the connecting rootwads and logs no more 

than 1/2 inch larger than the diameter of the reinforcement bar. Countersink and secure the 

reinforcement bar with nuts and washers and remove remaining portion of the reinforcing bar 

that protrudes beyond the outer face of the logs and rootwads.   

72-8.04  PAYMENT  

The payment quantity for Large Woody Debris is paid as a Lump Sum.  

 

PLANS:  

Add the following plan sheet:  

• Plan sheet 13A of 42 (Channel Restoration No. 4): This is a new plan sheet. It shows 

information related to Large Woody Debris including locations and details. 

Replace the following plan sheets: 

• Plan sheet 28 of 42 (Deck Contours): Revisions were made to the materials specification 

for steel in the Design Notes. 

• Plan sheet 35 of 42 (Girder Layout): Location of the Drip Plate Detail and Limits of 

Girder end painting were added. 

• Plan sheet 37 of 42 (Girder Details No. 2): A detail was added for painting faying 

surfaces with a Class B coating for the optional bolted splice. 

• Plan sheet 39 of 42 (End Frame Details): Drip Plate Detail was added. 
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